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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        ETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113001 
 
              STATE PROJECT(S):  1011-01-74                            LOCATION  13/DANE         COUNTY 
                                 1011-01-90                                      LAKE DELTON - MADISON ROAD 
                                                                                 I 90 
                                                                                 DANE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  JAMES PETERSON SONS, INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  THE ZIGNEGO COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.    1285.000        4.000     5140.00         4.000      5140.00        5.200     6682.00 
 20105  GRUBBING                       I.D.    1285.000        4.050     5204.25         4.000      5140.00        5.200     6682.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000    12000.000    12000.00     12000.000     12000.00    12000.000    12000.00 
 20330  REMOVING OLD CULVERTS          EACH       2.000     7500.000    15000.00       300.000       600.00    10000.000    20000.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    55000.000    55000.00     50000.000     50000.00    50000.000    50000.00 
        446+86 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00     50000.000     50000.00    50000.000    50000.00 
        446 "N" + 78 
 20401  REMOVING PAVEMENT              S.Y.   98806.000        1.950   192671.70         2.850    281597.10        2.100   207492.60 
 20405  REMOVING CURB AND GUTTER       L.F.   10772.000        1.220    13141.84         2.500     26930.00        1.300    14003.60 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      17.000       10.000      170.00        10.000       170.00       10.000      170.00 
 20408  REMOVING MASONRY               C.Y.      28.000       75.000     2100.00        40.000      1120.00      100.000     2800.00 
 20411  REMOVING GUARDRAIL             L.F.    7176.000        1.250     8970.00         1.000      7176.00        1.250     8970.00 
 20412  REMOVING FENCE                 L.F.   19605.000        0.600    11763.00         0.800     15684.00        0.800    15684.00 
 20416  REMOVING INLETS                EACH      33.000      200.000     6600.00       300.000      9900.00      200.000     6600.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     420.000       14.000     5880.00        11.000      4620.00       14.000     5880.00 
 20494  ABANDONING CULVERT PIPES       EACH       2.000      200.000      400.00      1000.000      2000.00      250.000      500.00 
 20501  COMMON EXCAVATION              C.Y.  632326.000        3.290  2080352.54         2.930   1852715.18        3.450  2181524.70 
 20502  ROCK EXCAVATION                C.Y.   11895.000        8.600   102297.00        17.000    202215.00        9.100   108244.50 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    15000.000    15000.00     15000.000     15000.00    15000.000    15000.00 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    15000.000    15000.00     15000.000     15000.00    15000.000    15000.00 
        B-13-452 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
        B-13-104 
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2250.000     2250.00      6000.000      6000.00     2000.000     2000.00 
        C-13-114 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2250.000     2250.00      6000.000      6000.00     2000.000     2000.00 
        C-13-126 
 20622  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2250.000     2250.00      6000.000      6000.00     2000.000     2000.00 
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        C-13-127 
 20623  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2250.000     2250.00     12000.000     12000.00     2000.000     2000.00 
        B-13-118 
 20801  BORROW EXCAVATION              C.Y.   17537.000        1.000    17537.00         2.000     35074.00        2.000    35074.00 
 20901  GRANULAR BACKFILL              C.Y.     221.000       10.450     2309.45        12.000      2652.00       12.000     2652.00 
 21001  STRUCTURE BACKFILL             C.Y.    2690.500       12.000    32286.00        12.000     32286.00       20.000    53810.00 
 21111  PREP OF FOUNDATION FOR CONCRET LS         1.000    55000.000    55000.00     55000.000     55000.00     1000.000     1000.00 
 21132  PREP OF FOUNDATION FOR CABC, O STA.     160.000      100.000    16000.00       100.000     16000.00      100.000    16000.00 
 21301  FINISHING ROADWAY              LS         1.000    25000.000    25000.00      1500.000      1500.00    20000.000    20000.00 
 21401  OBLITERATING OLD ROAD          STA.       2.000      500.000     1000.00       200.000       400.00      600.000     1200.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    59333.200        7.950   471698.94         7.820    463985.62        7.950   471698.94 
 30420  CABC, OPEN GRADED, NUMBER 2    TON     7222.000        8.620    62253.64         9.070     65503.54       11.000    79442.00 
 30426  BREAKER RUN STONE              TON   163470.000        7.520  1229294.40         7.680   1255449.60        7.950  1299586.50 
 30730  H.E.S. CONCRETE BASE COURSE, 1 S.Y.    2097.000       21.500    45085.50        21.500     45085.50       25.000    52425.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1231.000        1.550     1908.05         1.550      1908.05        1.550     1908.05 
 40301  QMP, ASPHALTIC MIXTURE         TON    11913.000        0.850    10126.05         0.850     10126.05        0.850    10126.05 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      752.000      195.000   146640.00       195.000    146640.00      195.000   146640.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     6106.000       31.500   192339.00        31.500    192339.00       31.500   192339.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     3486.000       31.500   109809.00        31.500    109809.00       31.500   109809.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON     2320.000       31.500    73080.00        31.500     73080.00       31.500    73080.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     9280.000        1.000     9280.00         1.000      9280.00        1.000     9280.00 
 41102  ASPHALTIC SURFACE, PATCHING    TON       67.000       88.000     5896.00        88.000      5896.00       88.000     5896.00 
 41104  ASPHALTIC SURFACE, SAFETY ISLA TON      613.000       49.000    30037.00        49.000     30037.00       49.000    30037.00 
 41506  CONCRETE PAVEMENT, 6-INCH      S.Y.    6626.000       13.930    92300.18        13.930     92300.18       17.300   114629.80 
 41510  CONCRETE PAVEMENT, 10-INCH     S.Y.  101292.000       19.610  1986336.12        19.610   1986336.12       23.000  2329716.00 
 41520  H.E.S. CONCRETE PAVEMENT, 10-I S.Y.    6372.000       21.500   136998.00        21.500    136998.00       25.250   160893.00 
 41620  CONCRETE SURFACE DRAINS        C.Y.       3.000      400.000     1200.00       400.000      1200.00      600.000     1800.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     379.000       98.000    37142.00        98.000     37142.00      150.000    56850.00 
 41653  PAVEMENT TIES                  EACH    4649.000        4.000    18596.00         4.000     18596.00        8.000    37192.00 
 41654  DOWEL BARS                     EACH     497.000        8.000     3976.00         8.000      3976.00       16.000     7952.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    2075.000      300.000   622500.00       300.000    622500.00      300.000   622500.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     7500.000     7500.00      7500.000      7500.00     7500.000     7500.00 
        B-13-104 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000     7500.000     7500.00      7500.000      7500.00     7500.000     7500.00 
        B-13-105 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH     100.000        8.000      800.00         8.000       800.00        8.000      800.00 
 50251  CONC MASONRY ANCHORS, TYPE L,  EACH      16.000        9.000      144.00         9.000       144.00        9.000      144.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH      24.000        8.000      192.00         8.000       192.00        8.000      192.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    4485.000        2.000     8970.00         2.000      8970.00        2.000     8970.00 
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.    2342.000       78.000   182676.00        78.000    182676.00       78.000   182676.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.    1013.400      275.000   278685.00       275.000    278685.00      275.000   278685.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      18.400      650.000    11960.00       650.000     11960.00      500.000     9200.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    45220.000        0.420    18992.40         0.420     18992.40        0.420    18992.40 
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 50505  HIGH STRENGTH BAR STEEL REINF. LB.    97580.000        0.420    40983.60         0.420     40983.60        0.420    40983.60 
 50511  COATED HIGH STR BAR STL REINF, LB.   369230.000        0.480   177230.40         0.480    177230.40        0.480   177230.40 
 50606  HIGH STRENGTH STRUCTURAL STEEL LB.    72800.000        1.200    87360.00         1.200     87360.00        1.200    87360.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      50.000       55.000     2750.00        55.000      2750.00       55.000     2750.00 
 50630  WELDED STUD SHEAR CONNECTORS,  EACH    2478.000        2.250     5575.50         2.250      5575.50        2.250     5575.50 
 50631  WELDED STUD SHEAR CONNECTORS,  EACH     402.000        2.250      904.50         2.250       904.50        2.250      904.50 
 50632  WELDED STUD SHEAR CONNECTORS,  EACH     402.000        2.300      924.60         2.300       924.60        2.300      924.60 
 50633  WELDED STUD SHEAR CONNECTORS,  EACH     804.000        2.500     2010.00         2.500      2010.00        2.500     2010.00 
 50634  WELDED STUD SHEAR CONNECTORS,  EACH     804.000        2.600     2090.40         2.600      2090.40        2.600     2090.40 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      48.000      350.000    16800.00       350.000     16800.00      350.000    16800.00 
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       2.000      400.000      800.00       400.000       800.00      400.000      800.00 
 50651  FIXED BEARING ASSEMBLIES, STRU EACH       2.000      400.000      800.00       400.000       800.00      400.000      800.00 
 50660  EXPANSION BEARING ASSEMBLIES,  EACH      22.000      626.000    13772.00       625.000     13750.00      625.000    13750.00 
 50661  EXPANSION BEARING ASSEMBLIES,  EACH      22.000      625.000    13750.00       625.000     13750.00      625.000    13750.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    3380.000       14.000    47320.00        14.000     47320.00       14.000    47320.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      95.800       25.000     2395.00        25.000      2395.00       25.000     2395.00 
 51706  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     8000.000     8000.00      8000.000      8000.00     8000.000     8000.00 
        B-13-104 
 51707  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     8000.000     8000.00      8000.000      8000.00     8000.000     8000.00 
        B-13-105 
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.      32.000       18.000      576.00        25.000       800.00       18.000      576.00 
 52112  CORRUGATED STEEL CULVERT PIPE, L.F.     197.000       43.000     8471.00        58.000     11426.00       45.000     8865.00 
 52114  CORRUGATED STEEL CULVERT PIPE, L.F.      33.000       55.000     1815.00        70.000      2310.00       65.000     2145.00 
 52119  CORRUGATED STEEL CULVERT PIPE, L.F.      25.000      130.000     3250.00       130.000      3250.00      125.000     3125.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000       70.000      140.00       100.000       200.00       75.000      150.00 
 52154  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      435.000     1740.00       550.000      2200.00      500.000     2000.00 
 52156  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      600.000     1200.00       715.000      1430.00      650.000     1300.00 
 52180  STL APRN ENDWL FR CLVT PIPE, S EACH       2.000      565.000     1130.00       585.000      1170.00      700.000     1400.00 
 52181  STL APRN ENDWL FR CLVT PIPE, S EACH       1.000     1072.000     1072.00      1030.000      1030.00     1100.000     1100.00 
 52205  RCCP, CL III, 24-INCH          L.F.     341.000       31.000    10571.00        30.750     10485.75       30.000    10230.00 
 52207  RCCP, CL III, 30-INCH          L.F.     415.000       38.000    15770.00        38.750     16081.25       40.000    16600.00 
 52209  RCCP, CL III, 36-INCH          L.F.     212.000       50.000    10600.00        51.250     10865.00       50.000    10600.00 
 52210  RCCP, CL III, 42-INCH          L.F.     768.000       57.000    43776.00        64.750     49728.00       58.000    44544.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH      25.000      240.000     6000.00       300.000      7500.00      230.000     5750.00 
 52261  RCCP, APRON ENDWALLS, 15-INCH  EACH       5.000      265.000     1325.00       320.000      1600.00      280.000     1400.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH      23.000      290.000     6670.00       365.000      8395.00      300.000     6900.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       6.000      365.000     2190.00       455.000      2730.00      350.000     2100.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       9.000      405.000     3645.00       515.000      4635.00      400.000     3600.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       7.000      610.000     4270.00       725.000      5075.00      600.000     4200.00 
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 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       1.000      750.000      750.00       855.000       855.00      900.000      900.00 
 52338  RCCP HORZ ELLIP, CL HE-III, 24 L.F.     220.000       54.000    11880.00        62.250     13695.00       55.000    12100.00 
 52363  RCCP HORZ ELLIP, ENDWALLS, 24X EACH       2.000      600.000     1200.00       720.000      1440.00      600.000     1200.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.    6709.000        7.020    47097.18         7.020     47097.18        8.700    58368.30 
 60160  CONCRETE CURB AND GUTTER, 36-I L.F.    4651.000        9.020    41952.02         9.020     41952.02       10.000    46510.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.   10942.000        9.020    98696.84         9.020     98696.84        9.800   107231.60 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.     675.000        2.740     1849.50         2.740      1849.50        5.000     3375.00 
 60302  CONCRETE BARRIER, SINGLE-FACED L.F.    9753.000       28.480   277765.44        28.480    277765.44       31.000   302343.00 
 60304  CONCRETE BARRIER, TRANSITION S L.F.     170.000       33.810     5747.70        33.810      5747.70      110.000    18700.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    9780.000        7.000    68460.00         7.000     68460.00        7.000    68460.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.   14170.000        2.750    38967.50         2.750     38967.50        2.750    38967.50 
 60404  SLOPE PAVING, CONCRETE         S.Y.     756.000       30.000    22680.00        30.000     22680.00       30.000    22680.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT S.Y.     871.000       17.000    14807.00        17.000     14807.00       35.000    30485.00 
 60601  RIPRAP                         C.Y.    1203.000       30.000    36090.00        30.000     36090.00       30.000    36090.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.     755.000       32.000    24160.00        30.000     22650.00       32.000    24160.00 
 60721  ROCK EXCAVATION FOR STORM SEWE C.Y.    1170.000       30.000    35100.00        45.000     52650.00       38.750    45337.50 
 60826  REINF CONC PIPE, CLASS III, SS L.F.    1190.000       32.000    38080.00        28.000     33320.00       31.000    36890.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.    3263.000       30.750   100337.25        30.000     97890.00       31.000   101153.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.    1777.000       31.250    55531.25        36.750     65304.75       31.000    55087.00 
 60831  REINF CONC PIPE, CLASS III, SS L.F.     699.000       36.500    25513.50        44.750     31280.25       37.000    25863.00 
 60833  REINF CONC PIPE, CLASS III, SS L.F.     554.000       53.000    29362.00        57.250     31716.50       58.000    32132.00 
 60870  REINF CONC PIPE, CLASS V, SS,  L.F.    1180.000       32.500    38350.00        25.000     29500.00       35.000    41300.00 
 61002  REINF CONC HE, CL HE-III, SS,  L.F.      72.000       47.750     3438.00        55.000      3960.00       49.000     3528.00 
 61004  REINF CONC HE, CL HE-III, SS,  L.F.      80.000       60.000     4800.00        68.000      5440.00       60.000     4800.00 
 61110  MANHOLES, TYPE 1               EACH      14.000      915.000    12810.00       935.000     13090.00      900.000    12600.00 
 61112  MANHOLES, TYPE 3               EACH      14.000     2400.000    33600.00      2000.000     28000.00     2500.000    35000.00 
 61121  INLETS, TYPE 1                 EACH      52.000      640.000    33280.00       547.000     28444.00      650.000    33800.00 
 61122  INLETS, TYPE 3                 EACH      54.000      654.000    35316.00       611.000     32994.00      675.000    36450.00 
 61124  INLETS, TYPE 9                 EACH       6.000     2100.000    12600.00      1885.000     11310.00     2000.000    12000.00 
 61147  INLETS, TYPE 2                 EACH      45.000      730.000    32850.00       584.000     26280.00      750.000    33750.00 
 61151  MANHOLE COVERS, TYPE J         EACH      28.000      240.000     6720.00       300.000      8400.00      235.000     6580.00 
 61162  INLET COVERS, TYPE B           EACH      20.000      305.000     6100.00       350.000      7000.00      300.000     6000.00 
 61167  INLET COVERS, TYPE H           EACH      19.000      325.000     6175.00       340.000      6460.00      330.000     6270.00 
 61170  INLET COVERS, TYPE MS          EACH      12.000      245.000     2940.00       250.000      3000.00      250.000     3000.00 
 61176  INLET COVERS, TYPE V           EACH      74.000      330.000    24420.00       350.000     25900.00      325.000    24050.00 
 61180  INLET COVERS, TYPE HM          EACH      38.000      325.000    12350.00       370.000     14060.00      325.000    12350.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.   14942.000        2.320    34665.44         2.680     40044.56        2.680    40044.56 
 61202  PIPE UNDERDRAIN, 8-INCH        L.F.      57.000       20.000     1140.00        12.000       684.00        8.000      456.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.     423.000        8.700     3680.10         8.430      3565.89        8.430     3565.89 
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 61212  PIPE UNDERDRAIN, UNPERFORATED, L.F.      56.000       25.000     1400.00        15.000       840.00       14.000      784.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, L.F.     230.000       20.000     4600.00        20.000      4600.00       19.000     4370.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH      11.000      105.000     1155.00       120.000      1320.00       90.000      990.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     304.600       30.000     9138.00        30.000      9138.00       32.000     9747.20 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    8082.000        9.540    77102.28         9.540     77102.28       11.000    88902.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       8.000      450.000     3600.00       450.000      3600.00      600.000     4800.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      28.000       50.000     1400.00        40.000      1120.00       52.000     1456.00 
 61424  PORTABLE CRASH CUSHIONS        EACH       7.000     3900.000    27300.00      3000.000     21000.00     3000.000    21000.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       8.000       80.000      640.00       100.000       800.00       70.000      560.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      13.000     1750.000    22750.00      1750.000     22750.00     2050.000    26650.00 
 61612  CHAIN LINK FENCE, 6 FT.        L.F.   22085.000        5.850   129197.25         5.850    129197.25        5.850   129197.25 
 61620  CHAIN LINK FENCE, GATES,       EACH       4.000      530.000     2120.00       530.000      2120.00      530.000     2120.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000     2000.000     2000.00       100.000       100.00     1000.000     1000.00 
 61910  MOBILIZATION                   LS         1.000   400000.000   400000.00    420000.000    420000.00   581099.640   581099.64 
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.     805.000        4.730     3807.65         4.730      3807.65        5.000     4025.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       5.000      390.000     1950.00        90.000       450.00      125.000      625.00 
 62203  ASPHALTIC FLUMES               S.Y.      21.000       40.000      840.00        40.000       840.00       40.000      840.00 
 62401  WATER                          MGAL    1460.000       12.000    17520.00        10.000     14600.00       12.000    17520.00 
 62501  TOPSOIL                        S.Y.   44429.000        0.650    28878.85         0.600     26657.40        0.770    34210.33 
 62505  SALVAGED TOPSOIL               S.Y.  258822.000        0.650   168234.30         0.600    155293.20        0.770   199292.94 
 62702  MULCHING                       S.Y.  389075.000        0.090    35016.75         0.090     35016.75        0.100    38907.50 
 62811  EROSION BALES, DELIVERED       EACH     150.000        5.000      750.00         5.000       750.00        6.000      900.00 
 62812  EROSION BALES, INSTALLED       EACH     150.000        5.000      750.00         5.000       750.00        6.000      900.00 
 62815  SILT FENCE, DELIVERED          L.F.   10314.000        1.100    11345.40         0.600      6188.40        0.950     9798.30 
 62816  SILT FENCE, INSTALLED          L.F.   10314.000        1.000    10314.00         0.600      6188.40        0.950     9798.30 
 62817  SILT FENCE MAINTENANCE         L.F.    9503.000        0.010       95.03         0.010        95.03        0.100      950.30 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      300.000     1200.00       300.000      1200.00      150.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      10.000      100.000     1000.00       100.000      1000.00      200.000     2000.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.   61354.000        0.480    29449.92         0.480     29449.92        0.600    36812.40 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.   61354.000        0.480    29449.92         0.480     29449.92        0.650    39880.10 
 62830  EROSION MAT, DELIVERED, CLASS  S.Y.    8224.000        0.500     4112.00         0.500      4112.00        0.650     5345.60 
 62831  EROSION MAT, INSTALLED, CLASS  S.Y.    8224.000        0.500     4112.00         0.500      4112.00        0.650     5345.60 
 62870  INLET PROTECTION, TYPE A       EACH      11.000      100.000     1100.00       100.000      1100.00       60.000      660.00 
 62871  INLET PROTECTION, TYPE B       EACH     133.000       35.000     4655.00        35.000      4655.00       40.000     5320.00 
 62872  INLET PROTECTION, TYPE C       EACH      25.000       35.000      875.00        35.000       875.00       40.000     1000.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     420.000        4.500     1890.00         4.500      1890.00        7.500     3150.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     420.000        4.500     1890.00         4.500      1890.00        7.500     3150.00 
 62880  CULVERT PIPE DITCH CHECKS      EACH      14.000       50.000      700.00        50.000       700.00      250.000     3500.00 
 62905  FERTILIZER, TYPE B             CWT.     245.300       24.500     6009.85        24.500      6009.85       28.000     6868.40 
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 63003  SEEDING, TEMPORARY             LB.      601.000        2.000     1202.00         2.000      1202.00        2.000     1202.00 
 63010  SEEDING, MIXTURE NO. 30        LB.     5252.000        4.150    21795.80         4.150     21795.80        4.650    24421.80 
 63103  WATERING SODDED AREAS          MGAL     439.000       25.000    10975.00        25.000     10975.00       25.000    10975.00 
 63110  LAWN SOD                       S.Y.    8459.000        3.000    25377.00         3.000     25377.00        2.800    23685.20 
 63111  EROSION CONTROL SOD            S.Y.    9219.000        2.900    26735.10         2.900     26735.10        2.500    23047.50 
 63301  DELINEATOR POSTS               EACH     463.000       14.500     6713.50        12.000      5556.00       15.000     6945.00 
 63305  DELINEATORS                    EACH     691.000        2.500     1727.50         3.000      2073.00        3.000     2073.00 
 63310  DELINEATOR BRACKETS            EACH      92.000       15.000     1380.00         8.000       736.00       10.000      920.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      48.000       48.000     2304.00        48.000      2304.00       55.000     2640.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      19.000       55.000     1045.00        55.000      1045.00       60.000     1140.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      55.000       60.000     3300.00        60.000      3300.00       68.000     3740.00 
 63414  WOOD POSTS, 4X6-INCH X 20-FT.  EACH       8.000       75.000      600.00        75.000       600.00       72.000      576.00 
 63415  WOOD POSTS, 4X6-INCH X 22-FT.  EACH       1.000      100.000      100.00       100.000       100.00       80.000       80.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.     1908.000        1.860     3548.88         1.860      3548.88        2.500     4770.00 
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.     197.200      450.000    88740.00       450.000     88740.00      510.000   100572.00 
 63610  HIGH-STRNGTH BAR STL REINF, SI LB.    14896.000        1.750    26068.00         1.750     26068.00        1.600    23833.60 
 63701  SIGNS, TYPE I                  S.F.    5334.000       16.500    88011.00        16.500     88011.00       17.250    92011.50 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.    1922.030       14.000    26908.42        14.000     26908.42       13.250    25466.90 
 63821  MOVING SIGNS, TYPE I           EACH       6.000      250.000     1500.00       250.000      1500.00      300.000     1800.00 
 63822  MOVING SIGNS, TYPE II          EACH       5.000       50.000      250.00        25.000       125.00       50.000      250.00 
 63826  REMOVING SIGNS, TYPE I         EACH      29.000      250.000     7250.00       250.000      7250.00      160.000     4640.00 
 63827  REMOVING SIGNS, TYPE II        EACH     104.000       25.000     2600.00        15.000      1560.00       25.000     2600.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      88.000       10.000      880.00        15.000      1320.00       25.000     2200.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH       6.000      250.000     1500.00       250.000      1500.00      350.000     2100.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       9.000      100.000      900.00        25.000       225.00       50.000      450.00 
 64112  SIGN BRIDGE, CANTILEVERED, STR LS         1.000    11150.000    11150.00     11150.000     11150.00    15650.000    15650.00 
        S-13-129 
 64113  SIGN BRIDGE, CANTILEVERED, STR LS         1.000    12689.000    12689.00     12689.000     12689.00    17200.000    17200.00 
        S-13-179 
 64114  SIGN BRIDGE, CANTILEVERED, STR LS         1.000    10906.000    10906.00     10906.000     10906.00    15000.000    15000.00 
        S-13-108 
 64115  SIGN BRIDGE, CANTILEVERED, STR LS         1.000    11080.000    11080.00     11080.000     11080.00    15200.000    15200.00 
        S-13-182 
 64166  SIGN BRIDGE, STRUCTURE         LS         1.000    24887.000    24887.00     24887.000     24887.00    32900.000    32900.00 
        S-13-172 
 64167  SIGN BRIDGE, STRUCTURE         LS         1.000    26838.000    26838.00     26838.000     26838.00    34700.000    34700.00 
        S-13-167 
 64168  SIGN BRIDGE, STRUCTURE         LS         1.000    29423.000    29423.00     29423.000     29423.00    37900.000    37900.00 
        S-13-180 
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 64169  SIGN BRIDGE, STRUCTURE         LS         1.000    32519.000    32519.00     32519.000     32519.00    41700.000    41700.00 
        S-13-178 
 64170  SIGN BRIDGE, STRUCTURE         LS         1.000    22724.000    22724.00     22724.000     22724.00    29600.000    29600.00 
        S-13-128 
 64171  SIGN BRIDGE, STRUCTURE         LS         1.000    28295.000    28295.00     28295.000     28295.00    36500.000    36500.00 
        S-13-181 
 64172  SIGN BRIDGE, STRUCTURE         LS         1.000    23700.000    23700.00     23700.000     23700.00    32100.000    32100.00 
        S-13-109 
 64301  TRAFFIC CONTROL                LS         1.000     8000.000     8000.00      8000.000      8000.00     8000.000     8000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000    77000.000    77000.00     77000.000     77000.00    77000.000    77000.00 
        1011-01-74 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS    3733.000       10.000    37330.00        10.000     37330.00       10.000    37330.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     362.000      152.000    55024.00       152.000     55024.00      152.000    55024.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS  188388.000        0.200    37677.60         0.200     37677.60        0.200    37677.60 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   12551.000        0.300     3765.30         0.300      3765.30        0.300     3765.30 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3869.000        0.100      386.90         0.100       386.90        0.100      386.90 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   54948.000        0.150     8242.20         0.150      8242.20        0.150     8242.20 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   45186.000        0.300    13555.80         0.300     13555.80        0.300    13555.80 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.      16.000       20.000      320.00        20.000       320.00       20.000      320.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.   10390.000        1.850    19221.50         1.780     18494.20        1.780    18494.20 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    3694.000        2.000     7388.00         2.250      8311.50        2.000     7388.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    3060.000        2.000     6120.00         3.000      9180.00        2.000     6120.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   77270.000        0.730    56407.10         0.730     56407.10        0.730    56407.10 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   15500.000        1.250    19375.00         1.250     19375.00        1.250    19375.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     227.000       40.000     9080.00        40.000      9080.00       40.000     9080.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   29898.000        0.400    11959.20         0.400     11959.20        0.400    11959.20 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     106.000        7.400      784.40         7.400       784.40        7.400      784.40 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     110.000        7.200      792.00         7.200       792.00        7.200      792.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      11.000      150.000     1650.00       150.000      1650.00      150.000     1650.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      11.000      160.000     1760.00       160.000      1760.00      160.000     1760.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.    1640.000        6.100    10004.00         6.100     10004.00        6.100    10004.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    1785.000        5.100     9103.50         5.100      9103.50        5.100     9103.50 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       8.000      150.000     1200.00       150.000      1200.00      150.000     1200.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    3955.000        0.500     1977.50         0.500      1977.50        0.500     1977.50 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   51967.000        0.700    36376.90         0.700     36376.90        0.700    36376.90 
 64907  TEMP PVMT MRKNG, CHANNELIZING, L.F.     535.000        1.000      535.00         1.000       535.00        1.000      535.00 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.    1320.000        2.000     2640.00         2.000      2640.00        2.000     2640.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     171.000        2.000      342.00         2.000       342.00        2.000      342.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH     245.000       37.000     9065.00        37.000      9065.00       37.000     9065.00 
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 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   62373.000        0.440    27444.12         0.440     27444.12        0.440    27444.12 
 65050  CONSTRUCTION STAKING, CABC     L.F.    6614.000        0.690     4563.66         0.690      4563.66        0.690     4563.66 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.   16119.000        0.500     8059.50         0.500      8059.50        0.500     8059.50 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      25.000      136.000     3400.00       136.000      3400.00      136.000     3400.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      680.000      680.00       680.000       680.00      680.000      680.00 
        C-13-114 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000      680.000      680.00       680.000       680.00      680.000      680.00 
        C-13-126 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000      680.000      680.00       680.000       680.00      680.000      680.00 
        C-13-127 
 65068  CONSTRUCTION STAKING, STRUCT L LS         1.000     1250.000     1250.00      1250.000      1250.00     1250.000     1250.00 
        B-13-451 
 65069  CONSTRUCTION STAKING, STRUCT L LS         1.000     1250.000     1250.00      1250.000      1250.00     1250.000     1250.00 
        B-13-452 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.   61663.000        0.880    54263.44         0.880     54263.44        0.880    54263.44 
 65075  CONSTRUCTION STAKING, CONCRETE L.F.   10454.000        0.880     9199.52         0.880      9199.52        0.880     9199.52 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.    1415.000        0.480      679.20         0.480       679.20        0.480      679.20 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     3116.000     3116.00      6616.000      6616.00     6616.000     6616.00 
        1011-01-74 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.   58648.000        1.000    58648.00         0.880     51610.24        0.880    51610.24 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     743.000        3.700     2749.10         3.700      2749.10        3.700     2749.10 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.   17030.000        3.650    62159.50         3.650     62159.50        3.650    62159.50 
 65227  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1010.000        2.750     2777.50         2.750      2777.50        2.750     2777.50 
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.    1924.000       14.920    28706.08        14.920     28706.08       14.920    28706.08 
 65250  LOOP DETECTOR CONDUIT          L.F.    5525.000        3.500    19337.50         3.500     19337.50        3.500    19337.50 
 65255  LOOP DETECTOR SLOTS            L.F.    1250.000       10.000    12500.00        10.000     12500.00       10.000    12500.00 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH      78.000      278.000    21684.00       278.000     21684.00      278.000    21684.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      60.000      326.000    19560.00       326.000     19560.00      326.000    19560.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.   39199.000        0.430    16855.57         0.430     16855.57        0.430    16855.57 
 65585  LOOP DETECTOR WIRE             L.F.   17660.000        0.470     8300.20         0.470      8300.20        0.470     8300.20 
 66501  SAWING EXISTING PAVEMENT       L.F.     447.000        0.900      402.30         0.900       402.30        2.000      894.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.   15070.000        1.450    21851.50         1.450     21851.50        1.500    22605.00 
 90004  MISC                           LS         1.000     3500.000     3500.00      3500.000      3500.00     7500.000     7500.00 
        90004A REMOVING OLD SIGN BRIDG 
        STRUCTURE S-13-20 
 90004  MISC                           LS         1.000     3500.000     3500.00      3500.000      3500.00     6000.000     6000.00 
        90004B REMOVING OLD SIGN BRIDG 
        STRUCTURE S-13-21 
 90004  MISC                           LS         1.000     3500.000     3500.00      3500.000      3500.00     5000.000     5000.00 
        90004C REMOVING OLD SIGN BRIDG 
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        STRUCTURE S-13-22 
 90004  MISC                           LS         1.000     3500.000     3500.00      3500.000      3500.00     6000.000     6000.00 
        90004D REMOVING OLD SIGN BRIDG 
        STRUCTURE S-13-23 
 90004  MISC                           LS         1.000     3500.000     3500.00      3500.000      3500.00     6000.000     6000.00 
        90004E REMOVING OLD SIGN BRIDG 
        STRUCTURE S-13-25 
 90004  MISC                           LS         1.000     3500.000     3500.00      3500.000      3500.00     6000.000     6000.00 
        90004F REMOVING OLD SIGN BRIDG 
        STRUCTURE S-13-82 
 90004  MISC                           LS         1.000     3500.000     3500.00      3500.000      3500.00     5000.000     5000.00 
        90004G REMOVING OLD SIGN BRIDG 
        STRUCTURE S-13-83 
 90004  MISC                           LS         1.000     2500.000     2500.00      2500.000      2500.00     3000.000     3000.00 
        90004H REMOVING SIGN BRIDGE, F 
        STRUCTURE S-13-24 
 90004  MISC                           LS         1.000     4500.000     4500.00      4500.000      4500.00     6000.000     6000.00 
        90004J MOVING SIGN BRIDGE, CAN 
        STRUCTURE S-13-84 
 90004  MISC                           LS         1.000    33000.000    33000.00     33000.000     33000.00    33000.000    33000.00 
        90004K TEMPORARY TRAFFIC SIGNA 
        HIGH CROSSING BLVD AND I90/94 
 90004  MISC                           LS         1.000    40000.000    40000.00     15000.000     15000.00    25000.000    25000.00 
        90004L FIELD OFFICE, TYPE D 
 90004  MISC                           LS         1.000     2500.000     2500.00       750.000       750.00     1200.000     1200.00 
        90004M ANCHOR BOLT ASSEMBLY 
 90004  MISC                           LS         1.000     1700.000     1700.00      1700.000      1700.00     1700.000     1700.00 
        90004N, CONSTRUCTION STAKING, 
        LAYOUT, STRUCTURE B-13-118 
 90004  MISC                           LS         1.000     1700.000     1700.00      1700.000      1700.00     1700.000     1700.00 
        90004O, CONSTRUCTION STAKING, 
        LAYOUT, STRUCTURE B-13-104 
 90004  MISC                           LS         1.000     1700.000     1700.00      1700.000      1700.00     1700.000     1700.00 
        90004P, CONSTRUCTION STAKING, 
        LAYOUT, STRUCTURE B-13-105 
 90005  MISC                           EACH       1.000     2580.000     2580.00      2580.000      2580.00     2580.000     2580.00 
        90005A REMOVE, SALVAGE, AND RE 
        TR SIGNAL EQUIP, INT OF USH 15 
 90005  MISC                           EACH       3.000      150.000      450.00       150.000       450.00      150.000      450.00 
        90005B INSTALLING CITY-FURNISH 
        HOLES 
 90005  MISC                           EACH       4.000      776.000     3104.00       776.000      3104.00      776.000     3104.00 
        90005C CONCRETE BASE, CONTROLL 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 90005  MISC                           EACH       1.000     1100.000     1100.00      1100.000      1100.00     1100.000     1100.00 
        90005D CONCRETE BASE, CAMERA P 
 90005  MISC                           EACH      65.000       54.000     3510.00        54.000      3510.00       54.000     3510.00 
        90005E LOOP DETECTOR SPLICE 
 90005  MISC                           EACH       4.000        7.500       30.00         7.500        30.00        7.500       30.00 
        90005F BAR COUPLERS, 1/2-INCH 
 90005  MISC                           EACH     972.000        8.000     7776.00         8.000      7776.00        8.000     7776.00 
        90005G BAR COUPLERS, 5/8-INCH 
 90005  MISC                           EACH      12.000        8.000       96.00         8.000        96.00        8.000       96.00 
        90005H BAR COUPLERS, 7/8-INCH 
 90005  MISC                           EACH       8.000      350.000     2800.00       150.000      1200.00      400.000     3200.00 
        90005J UTILITY LINE OPENING 
 90005  MISC                           EACH       1.000      750.000      750.00       300.000       300.00      900.000      900.00 
        90005K ADJUST SAN SEWER MH COV 
 90005  MISC                           EACH       2.000     1500.000     3000.00       600.000      1200.00     1500.000     3000.00 
        90005L RECONSTRUCT SAN SEWER M 
 90005  MISC                           EACH       1.000     2400.000     2400.00      2200.000      2200.00     2500.000     2500.00 
        90005M STEEL APRON ENDWALL FOR 
        PIPE, 96-INCH 
 90005  MISC                           EACH      13.000       50.000      650.00        38.000       494.00       38.000      494.00 
        90005N MARKER POST, FLEXIBLE F 
        RAIL TERMINAL 
 90005  MISC                           EACH       4.000     1050.000     4200.00      1200.000      4800.00     1200.000     4800.00 
        90005P ST APRON ENDWALLS FOR H 
        CULVERT PIPE, SLOPED SEC, 38X2 
 90005  MISC                           EACH       8.000    27000.000   216000.00     27150.000    217200.00    28000.000   224000.00 
        90005Q PORTABLE CHANGEABLE MES 
 90005  MISC                           EACH       7.000    15500.000   108500.00     15460.000    108220.00    16000.000   112000.00 
        90005R HYBRID CHANGEABLE MESSA 
        ASSEMBLY 
 90005  MISC                           EACH       2.000   135000.000   270000.00    135880.000    271760.00   137000.000   274000.00 
        90005S INTELLIGENT CONSTRUCTIO 
        ZONE 
 90008  MISC                           DAY     1640.000       25.000    41000.00        25.000     41000.00       25.000    41000.00 
        90008A TRAFFIC CONTROL, PORTAB 
        CHANGEABLE MESSAGE SIGN 
 90008  MISC                           DAY       52.000      600.000    31200.00       600.000     31200.00      500.000    26000.00 
        90008B QUALITY MANAGEMENT PROG 
        CONCRETE 
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 90030  MISC                           L.F.     791.000       22.000    17402.00         6.000      4746.00       37.000    29267.00 
        90030A REMOVING CONCRETE BARRI 
 90030  MISC                           L.F.     701.000       35.680    25011.68        35.680     25011.68       37.000    25937.00 
        90030B CONCRETE BARRIER, SINGL 
        SPECIAL 
 90030  MISC                           L.F.    1390.000       16.600    23074.00        16.600     23074.00       16.600    23074.00 
        90030C CONDUIT, 3-INCH, DIRECT 
 90030  MISC                           L.F.   10345.000        9.220    95380.90         9.220     95380.90       10.400   107588.00 
        90030D CONC CURB AND GUTTER, 3 
        TYPE A, 4-INCH MOUNTABLE 
 90030  MISC                           L.F.    5059.000        9.220    46643.98         9.220     46643.98       10.100    51095.90 
        90030E CONC CURB AND GUTTER, 3 
        TYPE D, 4-INCH MOUNTABLE 
 90030  MISC                           L.F.     123.000       15.010     1846.23        15.010      1846.23       25.000     3075.00 
        90030F CONC CURB AND GUTTER, 2 
        SPECIAL 
 90030  MISC                           L.F.     840.000        4.000     3360.00         4.000      3360.00        2.500     2100.00 
        90030G TRACK CLEARANCE FENCE 
 90031  MISC                           S.F.     291.000       12.000     3492.00        12.000      3492.00       12.000     3492.00 
        90031A TRAFFIC CONTROL, SPECIA 
        SIGNS 
 90034  MISC                           C.Y.     786.000       30.000    23580.00        20.000     15720.00       30.000    23580.00 
        90034A SALVAGE MEDIUM RANDOM R 
 90035  MISC                           TON    54616.000        5.450   297657.20         7.900    431466.40        7.050   385042.80 
        90035A CRUSHED PAVEMENT BASE C 
 90036  MISC                           LB.      676.000       11.100     7503.60        11.100      7503.60       10.000     6760.00 
        90036A SEED MIX, SPECIAL 
 90037  MISC                           STA.     566.000       25.000    14150.00        30.000     16980.00       35.000    19810.00 
        90037A TEST ROLLING 
 90039  MISC                           ACRE       8.700      800.000     6960.00       800.000      6960.00      200.000     1740.00 
        90039A SEEDBED PREPARATION 
 90039  MISC                           ACRE       8.700     1200.000    10440.00      1200.000     10440.00      250.000     2175.00 
        90039B SEEDING, SPECIAL 
 90066  MISC                           DOL   116360.000        0.230    26762.80         0.230     26762.80        0.230    26762.80 
        90066A QMP, PAVEMENT STRENGTH 
        ADJUSTMENT, CONCRETE 
 90365  QMP, BASE COURSES              TON    52636.000        0.330    17369.88         0.250     13159.00        0.220    11579.92 
 90456  REMOVING BEARINGS              EACH      32.000      200.000     6400.00       200.000      6400.00      200.000     6400.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    2075.000       20.000    41500.00        20.000     41500.00       20.000    41500.00 
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 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    24900.000        1.000    24900.00         1.000     24900.00        1.000    24900.00 
 90545  CONCRETE COLLAR                EACH       2.000     1000.000     2000.00      1000.000      2000.00     1000.000     2000.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      86.000       25.000     2150.00        25.000      2150.00       40.000     3440.00 
 90626  CRASH CUSHIONS, STANDARD       EACH       3.000    35500.000   106500.00     35500.000    106500.00    29500.000    88500.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH       8.000       25.000      200.00        25.000       200.00       40.000      320.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     960.000        2.000     1920.00         1.000       960.00        2.000     1920.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.    5240.000        0.150      786.00         0.150       786.00        1.000     5240.00 
 90031  MISC                           S.F.    4800.000       11.000    52800.00        11.000     52800.00       11.000    52800.00 
        90031B TEMPORARY SHORING 
 
                                     PROPOSAL TOTAL.......           14548563.04                14636373.34              15730000.00 
 



Date 11/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   13 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113002 
 
              STATE PROJECT(S):  3050-00-72                            LOCATION  13/DANE         COUNTY 
                                                                                 SUN PRAIRIE - MARSHALL ROAD 
                                                                                 STH 19 
                                                                                 DANE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING 
 
  BIDDER NO  1:  F. C. RAEMISCH & SON, INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  MASHUDA CONTRACTORS,INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M      139.000      110.000    15290.00       149.000     20711.00      140.000    19460.00 
 20104  GRUBBING                       40M      139.000      110.000    15290.00       149.000     20711.00      140.000    19460.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      750.000      750.00 
        1+501 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      750.000      750.00 
        2+204 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      500.000      500.00 
        2+508 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      500.000      500.00 
        3+299 
 20305  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      750.000      750.00 
        3+928 
 20306  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      500.000      500.00 
        5+285 
 20307  REMOVING OLD CULVERT, STATION  LS         1.000     4500.000     4500.00      1500.000      1500.00     4500.000     4500.00 
        5+701 
 20308  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      500.000      500.00 
        7+288 
 20309  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      750.000      750.00 
        7+426 
 20310  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      750.000      750.00 
        7+759 
 20311  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      750.000      750.00 
        7+982 
 20312  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      500.000      500.00 
        8+252 
 20313  REMOVING OLD CULVERT, STATION  LS         1.000     4500.000     4500.00      1500.000      1500.00     4500.000     4500.00 
        9+073 
 20314  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      500.000      500.00 
        0+601"TH" 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20315  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       750.000       750.00      500.000      500.00 
        0+621"TH" 
 20330  REMOVING OLD CULVERTS          EACH      57.000      200.000    11400.00       300.000     17100.00      300.000    17100.00 
 20401  REMOVING PAVEMENT              M2     47070.000        2.250   105907.50         2.320    109202.40        1.910    89903.70 
 20405  REMOVING CURB AND GUTTER       M        465.000        6.000     2790.00         8.000      3720.00        8.200     3813.00 
 20406  REMOVING CONCRETE SIDEWALK     M2       450.000        4.000     1800.00         2.320      1044.00        3.000     1350.00 
 20411  REMOVING GUARDRAIL             M         50.000        3.280      164.00        10.000       500.00        3.280      164.00 
 20412  REMOVING FENCE                 M        270.000        2.780      750.60         4.000      1080.00        2.780      750.60 
 20414  REMOVING MANHOLES              EACH       1.000      500.000      500.00       500.000       500.00      300.000      300.00 
 20416  REMOVING INLETS                EACH       2.000      300.000      600.00       250.000       500.00      300.000      600.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2        60.000       12.000      720.00        12.000       720.00       12.000      720.00 
 20501  COMMON EXCAVATION              M3    274349.000        3.210   880660.29         3.770   1034295.73        4.220  1157752.78 
 20502  ROCK EXCAVATION                M3      5083.000        5.000    25415.00        12.080     61402.64        9.150    46509.45 
 20505  MARSH EXCAVATION               M3     23757.000        3.210    76259.97         4.660    110707.62        2.800    66519.60 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     6000.000     6000.00      4000.000      4000.00     6000.000     6000.00 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     6000.000     6000.00      4000.000      4000.00     6000.000     6000.00 
 20801  BORROW EXCAVATION              M3     25840.000        3.600    93024.00         1.000     25840.00        4.220   109044.80 
 20811  SELECTED BORROW EXCAVATION     M3     30000.000        6.600   198000.00         7.190    215700.00        8.260   247800.00 
 21001  STRUCTURE BACKFILL             M3       580.000       16.000     9280.00        12.500      7250.00       16.000     9280.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     2900.000     2900.00     19500.000     19500.00    19500.000    19500.00 
 21301  FINISHING ROADWAY              LS         1.000     3000.000     3000.00       400.000       400.00     1500.000     1500.00 
 21401  OBLITERATING OLD ROAD          M        410.000        8.500     3485.00         8.000      3280.00        8.200     3362.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG    138460.000        7.600  1052296.00         6.830    945681.80        6.830   945681.80 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG     31410.000        3.760   118101.60         5.350    168043.50        5.400   169614.00 
 30426  BREAKER RUN STONE              MG     86550.000        7.060   611043.00         6.830    591136.50        6.830   591136.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       6060.000        0.400     2424.00         0.400      2424.00        0.400     2424.00 
 40301  QMP, ASPHALTIC MIXTURE         MG     44715.000        0.410    18333.15         0.410     18333.15        0.410    18333.15 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      2675.000       88.180   235881.50        88.180    235881.50       88.180   235881.50 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG     44715.000       20.000   894300.00        20.000    894300.00       20.000   894300.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    28620.000        1.000    28620.00         1.000     28620.00        1.000    28620.00 
 40729  PROFILE INDEX INCENTIVE, ASPHA DOL    26750.000        1.000    26750.00         1.000     26750.00        1.000    26750.00 
 41010  SALVAGED ASPHALTIC PAVEMENT    MG     31390.000        6.000   188340.00         3.900    122421.00        4.290   134663.10 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG       790.000       50.000    39500.00        50.000     39500.00       50.000    39500.00 
 41605  CONCRETE DRIVEWAY, 150 MM      M2       105.000       38.850     4079.25        35.000      3675.00       35.000     3675.00 
 50401  CONCRETE MASONRY, CULVERTS     M3        93.000      625.000    58125.00       485.000     45105.00      625.000    58125.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG      6460.000        0.900     5814.00         1.450      9367.00        0.900     5814.00 
 50601  STRUCTURAL CARBON STEEL        KG        55.000       12.000      660.00        13.500       742.50       12.000      660.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        26.000       30.000      780.00        20.000       520.00       30.000      780.00 
 52003  CULVERT PIPE, CLASS III, 450 M M        286.500       60.000    17190.00        59.000     16903.50       61.750    17691.38 
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 52005  CULVERT PIPE, CLASS III, 600 M M        207.700       68.000    14123.60        69.000     14331.30       71.750    14902.48 
 52007  CULVERT PIPE, CLASS III, 750 M M         12.200       98.000     1195.60        92.000      1122.40       91.500     1116.30 
 52009  CULVERT PIPE, CLASS III, 900 M M         15.200      110.000     1672.00       102.000      1550.40      103.000     1565.60 
 52010  CULVERT PIPE, CLASS III, 1050  M         48.800      140.000     6832.00       141.000      6880.80      138.500     6758.80 
 52027  CULVERT PIPE, CLASS IV, 750 MM M         63.400       98.000     6213.20        93.000      5896.20       92.500     5864.50 
 52105  CORRUGATED STEEL CULVERT PIPE, M         94.000       60.000     5640.00        60.000      5640.00       61.750     5804.50 
 52107  CORRUGATED STEEL CULVERT PIPE, M        226.500       70.000    15855.00        70.000     15855.00       71.750    16251.38 
 52109  CORRUGATED STEEL CULVERT PIPE, M         80.100       98.000     7849.80        93.000      7449.30       91.500     7329.15 
 52111  CORRUGATED STEEL CULVERT PIPE, M         21.300      110.000     2343.00       103.000      2193.90      103.000     2193.90 
 52112  CORRUGATED STEEL CULVERT PIPE, M         33.500      140.000     4690.00       141.000      4723.50      138.500     4639.75 
 52115  CORRUGATED STEEL CULVERT PIPE, M          9.100      300.000     2730.00       213.000      1938.30      229.500     2088.45 
 52138  CORRUGATED STEEL PIPE ARCH, 68 M        161.100       78.000    12565.80        75.000     12082.50       74.500    12001.95 
 52139  CORRUGATED STEEL PIPE ARCH, 91 M         63.400      100.000     6340.00        98.000      6213.20       94.500     5991.30 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      12.000      100.000     1200.00       111.000      1332.00       95.000     1140.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH      25.000      150.000     3750.00       130.000      3250.00      121.000     3025.00 
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       8.000      270.000     2160.00       180.000      1440.00      196.000     1568.00 
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      500.000     2000.00       262.000      1048.00      285.000     1140.00 
 52154  STL APRON ENDWL FOR CLVRT PIPE EACH       6.000      800.000     4800.00       520.000      3120.00      473.000     2838.00 
 52157  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000     1500.000     1500.00       916.000       916.00      970.000      970.00 
 52164  STL APRON ENDWL FR PIPE ARCH,  EACH       4.000      160.000      640.00       130.000       520.00      125.000      500.00 
 52165  STL APRON ENDWL FR PIPE ARCH,  EACH       2.000      300.000      600.00       173.000       346.00      200.000      400.00 
 52178  STL APRN ENDWL FR CLVT PIPE SL EACH      32.000      500.000    16000.00       337.000     10784.00      350.000    11200.00 
 52180  STL APRN ENDWL FR CLVT PIPE SL EACH      10.000      600.000     6000.00       455.000      4550.00      490.000     4900.00 
 52181  STL APRN ENDWL FR CLVT PIPE SL EACH       2.000     1200.000     2400.00      1029.000      2058.00      955.000     1910.00 
 52183  STL APRN ENDWL FR CLVT PIPE SL EACH       2.000     2300.000     4600.00      1735.000      3470.00     1630.000     3260.00 
 52193  STL APRN ENDWL PIPE ARCH SLPD  EACH      24.000      750.000    18000.00       417.000     10008.00      485.000    11640.00 
 52194  STL APRN ENDWL PIPE ARCH SLPD  EACH      10.000     1000.000    10000.00       770.000      7700.00      950.000     9500.00 
 52205  RCCP, CL III, 600 MM           M         24.600      140.000     3444.00       108.000      2656.80      116.000     2853.60 
 52207  RCCP, CL III, 750 MM           M         25.600      165.000     4224.00       131.000      3353.60      144.500     3699.20 
 52209  RCCP, CL III, 900 MM           M        104.300      190.000    19817.00       171.000     17835.30      179.500    18721.85 
 52210  RCCP, CL III, 1050 MM          M         48.800      230.000    11224.00       200.000      9760.00      208.000    10150.40 
 52213  RCCP, CL III, 1500 MM          M         22.800      375.000     8550.00       335.000      7638.00      372.750     8498.70 
 52254  RCCP, CL V, 1200 MM            M         71.900      300.000    21570.00       269.000     19341.10      265.500    19089.45 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       1.000      400.000      400.00       390.000       390.00      275.000      275.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       5.000      450.000     2250.00       458.000      2290.00      355.000     1775.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       2.000      600.000     1200.00       537.000      1074.00      480.000      960.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       6.000      750.000     4500.00       750.000      4500.00      680.000     4080.00 
 52268  RCCP, APRON ENDWALLS, 1050 MM  EACH       4.000     1000.000     4000.00       905.000      3620.00      865.000     3460.00 
 52269  RCCP, APRON ENDWALLS, 1200 MM  EACH       2.000     1200.000     2400.00       993.000      1986.00     1025.000     2050.00 
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 52271  RCCP, APRON ENDWALLS, 1500 MM  EACH       2.000     1700.000     3400.00      1874.000      3748.00     1455.000     2910.00 
 52340  RCCP HORZ ELLIP, CL HE-III, 73 M        125.000      220.000    27500.00       207.000     25875.00      191.550    23943.75 
 52342  RCCP HORZ ELLIP, CL HE-III, 85 M         99.800      265.000    26447.00       267.000     26646.60      222.300    22185.54 
 52345  RCCP HORZ ELLIP, CL HE-III, 12 M         20.700      425.000     8797.50       421.000      8714.70      386.000     7990.20 
 52365  RCCP HORZ ELLIP, ENDWALLS, 730 EACH      10.000      800.000     8000.00       812.000      8120.00      710.000     7100.00 
 52367  RCCP HORZ ELLIP, ENDWALLS, 855 EACH       6.000     1000.000     6000.00      1188.000      7128.00      880.000     5280.00 
 52370  RCCP HORZ ELLIP, ENDWALLS, 122 EACH       2.000     2000.000     4000.00      2772.000      5544.00     1580.000     3160.00 
 60133  CONCRETE CURB AND GUTTER, 750  M        987.000       26.540    26194.98        22.150     21862.05       22.150    21862.05 
 60170  CONCRETE CURB AND GUTTER, 900  M       2233.000       29.500    65873.50        30.500     68106.50       30.500    68106.50 
 60204  CONCRETE SIDEWALK, 100 MM      M2       360.000       27.470     9889.20        30.150     10854.00       30.150    10854.00 
 60306  TEMP PRECAST CONC BARR, ST OWN M         33.000       25.000      825.00        24.000       792.00       35.000     1155.00 
 60309  TEMP PRECAST CONC BARR, ST OWN M         33.000       15.000      495.00         4.000       132.00       20.000      660.00 
 60601  RIPRAP                         M3        76.000       40.000     3040.00        39.000      2964.00       39.230     2981.48 
 60602  HEAVY RIPRAP                   M3       190.000       42.000     7980.00        39.000      7410.00       30.000     5700.00 
 60825  REINF CONC PIPE, CLASS III, SS M         90.100       90.000     8109.00        82.000      7388.20       82.800     7460.28 
 60827  REINF CONC PIPE, CLASS III, SS M         65.800      100.000     6580.00       102.000      6711.60      110.650     7280.77 
 60829  REINF CONC PIPE, CLASS III, SS M        188.200      140.000    26348.00       125.000     23525.00      131.500    24748.30 
 61002  REINF CONC HE, CL HE-III, SS,  M        110.000      150.000    16500.00       180.000     19800.00      144.000    15840.00 
 61110  MANHOLES, TYPE 1               EACH       4.000     1500.000     6000.00      2375.000      9500.00     1550.000     6200.00 
 61123  INLETS, TYPE 8                 EACH       1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
 61148  INLETS, TYPE 4                 EACH       4.000      600.000     2400.00      2516.000     10064.00      885.000     3540.00 
 61151  MANHOLE COVERS, TYPE J         EACH       4.000      300.000     1200.00       313.000      1252.00      300.000     1200.00 
 61165  INLET COVERS, TYPE F           EACH       4.000      300.000     1200.00       806.000      3224.00      665.000     2660.00 
 61170  INLET COVERS, TYPE MS          EACH       1.000      325.000      325.00       295.000       295.00      325.000      325.00 
 61200  PIPE UNDERDRAIN, 100 MM        M         24.000       15.000      360.00        30.000       720.00       15.000      360.00 
 61251  DRAIN TILE EXPLORATION         M         37.000        6.000      222.00         6.000       222.00       16.500      610.50 
 61407  STEEL THRIE BEAM STRUCTURE APP M         20.000      110.000     2200.00        99.000      1980.00      105.310     2106.20 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        569.800       30.830    17566.93        31.950     18205.11       30.830    17566.93 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     405.000       42.000    17010.00        46.000     18630.00       42.000    17010.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1700.000    13600.00      1800.000     14400.00     1700.000    13600.00 
 61601  WOVEN WIRE FENCE               M         80.000        9.840      787.20        12.000       960.00        9.840      787.20 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000     6600.000     6600.00       100.000       100.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000    50000.000    50000.00     57700.000     57700.00   129600.000   129600.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       8.000       80.000      640.00        75.000       600.00       80.000      640.00 
 62111  LANDMARK REF MONUMENTS & CAST  EACH       2.000      350.000      700.00       400.000       800.00      350.000      700.00 
 62203  ASPHALTIC FLUMES               M2       319.000       60.000    19140.00        30.000      9570.00       30.000     9570.00 
 62401  WATER                          KL      4990.000        6.000    29940.00         7.930     39570.70        7.930    39570.70 
 62505  SALVAGED TOPSOIL               M2    242550.000        0.450   109147.50         0.710    172210.50        0.540   130977.00 
 62702  MULCHING                       M2    234760.000        0.080    18780.80         0.100     23476.00        0.080    18780.80 
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 62811  EROSION BALES, DELIVERED       EACH     212.000        4.000      848.00         4.500       954.00        4.000      848.00 
 62812  EROSION BALES, INSTALLED       EACH     212.000        4.250      901.00         4.500       954.00        4.250      901.00 
 62815  SILT FENCE, DELIVERED          M       4610.000        2.030     9358.30         3.000     13830.00        2.030     9358.30 
 62816  SILT FENCE, INSTALLED          M       4610.000        2.620    12078.20         3.000     13830.00        2.620    12078.20 
 62817  SILT FENCE MAINTENANCE         M       4610.000        0.090      414.90         0.100       461.00        0.090      414.90 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000       50.000      200.00        75.000       300.00       50.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000       50.000      200.00       100.000       400.00       50.000      200.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     55400.000        0.770    42658.00         0.550     30470.00        0.770    42658.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2     55400.000        0.770    42658.00         0.600     33240.00        0.770    42658.00 
 62855  POLYETHYLENE SHEETING          M2       915.000        2.000     1830.00         3.000      2745.00        2.000     1830.00 
 62905  FERTILIZER, TYPE B             KG     13250.000        0.700     9275.00         0.580      7685.00        0.700     9275.00 
 63003  SEEDING, TEMPORARY             KG       700.000        4.180     2926.00         4.500      3150.00        4.180     2926.00 
 63010  SEEDING, MIXTURE NO. 30        KG      3515.000        7.710    27100.65         8.100     28471.50        7.710    27100.65 
 63011  SEEDING, MIXTURE NO. 40        KG       153.000        8.810     1347.93        10.000      1530.00        8.810     1347.93 
 63103  WATERING SODDED AREAS          KL       587.000        6.600     3874.20         7.000      4109.00        6.600     3874.20 
 63110  LAWN SOD                       M2      9790.000        2.500    24475.00         2.900     28391.00        2.510    24572.90 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH      69.000       55.000     3795.00        58.000      4002.00       52.100     3594.90 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH       5.000       68.000      340.00        60.000       300.00       68.000      340.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        52.170      148.410     7742.55       145.000      7564.65      148.410     7742.55 
 63827  REMOVING SIGNS, TYPE II        EACH     121.000       20.000     2420.00        15.000      1815.00       20.000     2420.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     120.000       15.000     1800.00        15.000      1800.00       15.000     1800.00 
 64210  FIELD LABORATORY               LS         1.000     1500.000     1500.00      2007.300      2007.30     4000.000     4000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     5000.000     5000.00      8000.000      8000.00     9500.000     9500.00 
 64301  TRAFFIC CONTROL                LS         1.000     6590.000     6590.00      6590.000      6590.00     6590.000     6590.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1800.000        0.500      900.00         0.500       900.00        0.500      900.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6600.000        0.600     3960.00         0.600      3960.00        0.600     3960.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   12100.000        0.070      847.00         0.070       847.00        0.070      847.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     480.000        0.150       72.00         0.150        72.00        0.150       72.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    9600.000        0.410     3936.00         0.410      3936.00        0.410     3936.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       250.000        2.390      597.50         3.000       750.00        2.390      597.50 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2        35.000        2.390       83.65         4.500       157.50        3.000      105.00 
 64507  GEOTEXTILE FABRIC, TYPE C      M2       270.000        2.400      648.00         3.000       810.00        2.000      540.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      30605.000        0.520    15914.60         0.520     15914.60        0.520    15914.60 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        935.000        1.250     1168.75         1.250      1168.75        1.250     1168.75 
 64636  LOCATING NO-PASSING ZONES      KM        10.700       25.000      267.50        25.000       267.50       25.000      267.50 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         80.000       15.000     1200.00        15.000      1200.00       15.000     1200.00 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M         36.000        7.000      252.00         7.000       252.00        7.000      252.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        225.000        8.000     1800.00         8.000      1800.00        8.000     1800.00 
 64782  PAVEMENT MARKING, CURB RAMP, E M         20.000       10.000      200.00        10.000       200.00       10.000      200.00 
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 65045  CONSTRUCTION STAKING, SUBGRADE M      12660.000        1.200    15192.00         1.200     15192.00        1.200    15192.00 
 65050  CONSTRUCTION STAKING, CABC     M      12660.000        1.200    15192.00         1.200     15192.00        1.200    15192.00 
 65055  CONSTRUCTION STAKING, CURB, GU M       3220.000        1.360     4379.20         1.060      3413.20        1.060     3413.20 
 66501  SAWING EXISTING PAVEMENT       M        245.000        4.500     1102.50         3.740       916.30        3.610      884.45 
 90001  MISC                           M         30.000      105.000     3150.00       105.000      3150.00      105.000     3150.00 
        90001A CHAIN LINK FENCE, SECUR 
 90001  MISC                           M         40.000       13.000      520.00        55.000      2200.00       50.000     2000.00 
        90001B REMOVING STORM SEWER, 4 
 90001  MISC                           M         45.000       80.000     3600.00        82.000      3690.00       82.000     3690.00 
        90001C POLYVINYL CHLORIDE FORC 
        PIPE, 300MM 
 90002  MISC                           M2       240.000        5.000     1200.00         4.000       960.00        4.000      960.00 
        90002A MONITORING AND STRIPPIN 
        CEMETARY 
 90002  MISC                           M2       228.700      199.130    45541.03       270.000     61749.00      199.130    45541.03 
        90002B MECHANICALLY STABILIZED 
        MODULAR BLOCK WALL 
 90005  MISC                           EACH       5.000      800.000     4000.00       400.000      2000.00      500.000     2500.00 
        90005A MOBILIZATION, RESIDENTI 
        BUSINESS ACCESS 
 90005  MISC                           EACH      20.000      100.000     2000.00       150.000      3000.00      250.000     5000.00 
        90005B TEMPORARY STONE DITCH C 
        CLEANING 
 90005  MISC                           EACH     250.000        5.000     1250.00         5.000      1250.00        1.000      250.00 
        90005C SAND BAGS 
 90005  MISC                           EACH      11.000      800.000     8800.00      1100.000     12100.00     1800.000    19800.00 
        90005D SPECIAL CATCH BASIN 
 90005  MISC                           EACH       2.000      700.000     1400.00       700.000      1400.00      475.000      950.00 
        90005E SPECIAL INLET COVER NO. 
 90005  MISC                           EACH       9.000      600.000     5400.00       700.000      6300.00      475.000     4275.00 
        90005F SPECIAL INLET COVER NO. 
 90006  MISC                           MG        30.000       25.000      750.00        20.000       600.00       15.000      450.00 
        90006A TEMPORARY STONE DITCH C 
 90012  MISC                           40M      268.000      180.000    48240.00       190.000     50920.00      190.000    50920.00 
        90012A TRIMMING BASE COURSE 
 90365  QMP, BASE COURSES              MG    138460.000        0.230    31845.80         0.260     35999.60        0.260    35999.60 
 90416  COARSE AGGREGATE, SIZE NO.     M3        45.000       20.000      900.00        20.000       900.00       20.000      900.00 
        1 
 90590  PIPE GRATES                    EACH       3.000     3000.000     9000.00      1250.000      3750.00     2550.000     7650.00 
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 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      34.000       32.850     1116.90        40.000      1360.00       32.850     1116.90 
 90621  REMOVE AND RESET STEEL PLATE B M         23.000       19.680      452.64        26.500       609.50       19.680      452.64 
 90637  SAFETY FENCE                   M        140.000        6.560      918.40         6.250       875.00        6.560      918.40 
 65040  CONSTRUCTION STAKING, STORM SE EACH      27.000       63.000     1701.00        63.000      1701.00       63.000     1701.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      27.000       84.000     2268.00        84.000      2268.00       84.000     2268.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      567.000      567.00       567.000       567.00      567.000      567.00 
        C-13-128 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000      567.000      567.00       567.000       567.00      567.000      567.00 
        C-13-129 
 65099  CONSTRUCTION STAKING, INITIAL  M      13439.000        1.230    16529.97         1.230     16529.97        1.230    16529.97 
 
                                     PROPOSAL TOTAL.......            6043214.64                 6158977.77               6360503.89 
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 PROPOSAL: 20011113003 
 
              STATE PROJECT(S):  5640-01-72                            LOCATION  11/COLUMBIA     COUNTY 
                                                                                 WISCONSIN RIVER CROSSING, VIL MERRIMAC 
                                                                                 STH 113 
                                                                                 COLUMBIA, SAUK COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  BASIC MARINE 
  BIDDER NO  2:  ENTERRPRISE STEELFAB, INC. 
  BIDDER NO  3:  INTERSTATE EQUIPMENT CORP. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90004  MISC                           LS         1.000  2248705.000  2248705.00   2612000.000   2612000.00  2856995.000  2856995.00 
        90004A FERRY VESSEL 
 
                                     PROPOSAL TOTAL.......            2248705.00                 2612000.00               2856995.00 
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 PROPOSAL: 20011113004 
 
              STATE PROJECT(S):  5989-01-61                            LOCATION  53/ROCK         COUNTY 
                                                                                 CRANSTON RD, BRIDGE AND APPS 
                                                                                 LOCAL ST 
                                                                                 ROCK COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  ZENITH TECH., INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  EDWARD KRAEMER & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       8.000      435.000     3480.00       435.000      3480.00      625.000     5000.00 
 20104  GRUBBING                       STA.       8.000      435.000     3480.00       435.000      3480.00      625.000     5000.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    42000.000    42000.00     65000.000     65000.00    65000.000    65000.00 
        300+00 
 20401  REMOVING PAVEMENT              S.Y.    2700.000        2.000     5400.00         2.000      5400.00        2.000     5400.00 
 20405  REMOVING CURB AND GUTTER       L.F.     860.000        3.250     2795.00         3.250      2795.00        3.250     2795.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     460.000        3.500     1610.00         3.500      1610.00        3.500     1610.00 
 20416  REMOVING INLETS                EACH       4.000      300.000     1200.00       300.000      1200.00      300.000     1200.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     103.000       14.740     1518.22        14.740      1518.22       14.740     1518.22 
 20501  COMMON EXCAVATION              C.Y.    1900.000       10.000    19000.00        10.000     19000.00       10.000    19000.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00     24000.000     24000.00     8500.000     8500.00 
 20650  COFFERDAMS                     LS         1.000    46000.000    46000.00     18000.000     18000.00    84800.000    84800.00 
 20801  BORROW EXCAVATION              C.Y.    9100.000        6.000    54600.00         6.000     54600.00        6.000    54600.00 
 21001  STRUCTURE BACKFILL             C.Y.     420.000       27.000    11340.00        13.000      5460.00       15.780     6627.60 
 21301  FINISHING ROADWAY              LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2000.000        9.500    19000.00         9.500     19000.00        9.500    19000.00 
 30426  BREAKER RUN STONE              TON      200.000       12.000     2400.00        12.000      2400.00       12.000     2400.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.       4.000        2.500       10.00         5.000        20.00        2.500       10.00 
 41101  ASPHALTIC SURFACE              TON       12.000      200.000     2400.00       400.000      4800.00      200.000     2400.00 
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.    4200.000       29.000   121800.00        26.290    110418.00       26.290   110418.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     170.000      100.000    17000.00       110.000     18700.00      110.000    18700.00 
 41654  DOWEL BARS                     EACH      40.000       10.000      400.00        10.000       400.00       10.000      400.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1253.000      210.000   263130.00       300.000    375900.00      303.000   379659.00 
 50251  CONC MASONRY ANCHORS, TYPE L,  EACH     280.000       17.500     4900.00        12.000      3360.00       18.200     5096.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1500.000        1.500     2250.00         2.500      3750.00        2.300     3450.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    18400.000        0.500     9200.00         0.430      7912.00        0.550    10120.00 
 50511  COATED HIGH STR BAR STL REINF, LB.   169420.000        0.540    91486.80         0.470     79627.40        0.600   101652.00 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.    1680.000       21.000    35280.00        13.150     22092.00       20.450    34356.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      28.000       20.000      560.00        25.000       700.00       35.000      980.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       3.000      325.000      975.00       325.000       975.00      325.000      975.00 
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 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       2.000      400.000      800.00       400.000       800.00      400.000      800.00 
 52269  RCCP, APRON ENDWALLS, 48-INCH  EACH       1.000     1100.000     1100.00      1100.000      1100.00     1100.000     1100.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.    1630.000        8.250    13447.50         7.350     11980.50        7.350    11980.50 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    6800.000        2.650    18020.00         2.300     15640.00        2.300    15640.00 
 60601  RIPRAP                         C.Y.      42.000       42.000     1764.00        55.000      2310.00       42.000     1764.00 
 60602  HEAVY RIPRAP                   C.Y.     570.000       38.750    22087.50        29.000     16530.00       64.000    36480.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.      41.000       40.000     1640.00        40.000      1640.00       40.000     1640.00 
 60835  REINF CONC PIPE, CLASS III, SS L.F.     141.000       75.000    10575.00        75.000     10575.00       75.000    10575.00 
 60870  REINF CONC PIPE, CLASS V, SS,  L.F.     181.000       35.000     6335.00        35.000      6335.00       35.000     6335.00 
 61112  MANHOLES, TYPE 3               EACH       1.000     2400.000     2400.00      2400.000      2400.00     2400.000     2400.00 
 61122  INLETS, TYPE 3                 EACH       7.000      600.000     4200.00       600.000      4200.00      600.000     4200.00 
 61128  RECONSTRUCTING MANHOLES        EACH       4.000     1100.000     4400.00      1100.000      4400.00     1100.000     4400.00 
 61151  MANHOLE COVERS, TYPE J         EACH       1.000      325.000      325.00       325.000       325.00      325.000      325.00 
 61156  INLET COVERS, TYPE H-S         EACH       5.000      300.000     1500.00       300.000      1500.00      300.000     1500.00 
 61167  INLET COVERS, TYPE H           EACH       2.000      300.000      600.00       300.000       600.00      300.000      600.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     150.000        5.000      750.00         6.000       900.00       21.760     3264.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      40.000       10.000      400.00         6.000       240.00       21.850      874.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.      33.000       34.000     1122.00        37.000      1221.00       34.000     1122.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       1.000       66.000       66.00       150.000       150.00       65.000       65.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       1.000     1122.000     1122.00      2250.000      2250.00     2100.000     2100.00 
 61910  MOBILIZATION                   LS         1.000   133335.000   133335.00     89750.000     89750.00    44550.000    44550.00 
 62401  WATER                          MGAL      20.000       30.000      600.00        30.000       600.00       30.000      600.00 
 62501  TOPSOIL                        S.Y.    6200.000        1.250     7750.00         1.250      7750.00        1.250     7750.00 
 62505  SALVAGED TOPSOIL               S.Y.    1600.000        1.250     2000.00         1.250      2000.00        1.250     2000.00 
 62702  MULCHING                       S.Y.    5700.000        0.120      684.00         0.200      1140.00        0.120      684.00 
 62811  EROSION BALES, DELIVERED       EACH      50.000        6.000      300.00         7.000       350.00        6.000      300.00 
 62812  EROSION BALES, INSTALLED       EACH      50.000        6.000      300.00         7.000       350.00        6.000      300.00 
 62815  SILT FENCE, DELIVERED          L.F.    1500.000        1.000     1500.00         1.000      1500.00        1.000     1500.00 
 62816  SILT FENCE, INSTALLED          L.F.    1500.000        1.000     1500.00         0.700      1050.00        1.000     1500.00 
 62817  SILT FENCE MAINTENANCE         L.F.    3000.000        0.110      330.00         0.220       660.00        0.110      330.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      200.000      400.00       222.000       444.00      200.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      200.000      400.00       222.000       444.00      200.000      400.00 
 62860  TURBIDITY BARRIERS             S.Y.     210.000       24.500     5145.00        22.220      4666.20       24.500     5145.00 
 62872  INLET PROTECTION, TYPE C       EACH       7.000       68.100      476.70        21.780       152.46       68.100      476.70 
 62905  FERTILIZER, TYPE B             CWT.       5.000       34.000      170.00        40.000       200.00       34.000      170.00 
 63003  SEEDING, TEMPORARY             LB.      150.000        2.500      375.00         3.680       552.00        2.500      375.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      155.000        4.100      635.50         6.040       936.20        4.100      635.50 
 63111  EROSION CONTROL SOD            S.Y.    2100.000        3.000     6300.00         2.680      5628.00        3.000     6300.00 
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 63827  REMOVING SIGNS, TYPE II        EACH       4.000       25.000      100.00        35.000       140.00       25.000      100.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       4.000       10.000       40.00        35.000       140.00       18.000       72.00 
 64210  FIELD LABORATORY               LS         1.000      950.000      950.00      1000.000      1000.00     1500.000     1500.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
 64301  TRAFFIC CONTROL                LS         1.000     2900.000     2900.00      2900.000      2900.00     2900.000     2900.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4400.000        0.600     2640.00         0.600      2640.00        0.600     2640.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    6290.000        0.100      629.00         0.100       629.00        0.100      629.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4880.000        0.450     2196.00         0.450      2196.00        0.450     2196.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     180.000        3.000      540.00         3.500       630.00        2.600      468.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     975.000        2.300     2242.50         3.500      3412.50        2.560     2496.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    3050.000        0.850     2592.50         0.850      2592.50        0.850     2592.50 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      65.000        4.500      292.50         4.500       292.50        4.500      292.50 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     100.000        5.500      550.00         5.500       550.00        5.500      550.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      30.000        5.000      150.00         5.000       150.00        5.000      150.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      14.000       75.000     1050.00       100.000      1400.00      100.000     1400.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.     815.000        1.600     1304.00         2.000      1630.00        2.000     1630.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      750.000      750.00      2000.000      2000.00     3000.000     3000.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.     815.000        1.600     1304.00         4.450      3626.75        4.450     3626.75 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     200.000        5.750     1150.00         5.750      1150.00        5.750     1150.00 
 65250  LOOP DETECTOR CONDUIT          L.F.      60.000       14.550      873.00        14.550       873.00       14.550      873.00 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH       1.000      415.000      415.00       415.000       415.00      415.000      415.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       1.000      575.000      575.00       575.000       575.00      575.000      575.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.     250.000        1.000      250.00         1.000       250.00        1.000      250.00 
 65585  LOOP DETECTOR WIRE             L.F.     240.000        0.490      117.60         0.490       117.60        0.490      117.60 
 66501  SAWING EXISTING PAVEMENT       L.F.      60.000        1.000       60.00         4.000       240.00        3.280      196.80 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      50.000        2.250      112.50         5.000       250.00        4.530      226.50 
 90004  MISC                           LS         1.000    26750.000    26750.00     25000.000     25000.00    30000.000    30000.00 
        90004A TUBULAR RAILING COMBINA 
        STRUCTURE P-53-707 
 90004  MISC                           LS         1.000    18850.000    18850.00     17800.000     17800.00    22000.000    22000.00 
        90004B ALUMINUM PEDESTRIAN RAI 
        STRUCTURE P-53-707 
 90005  MISC                           EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
        90005A PIPE TAP 
 90030  MISC                           L.F.      55.000       10.000      550.00        10.000       550.00       10.000      550.00 
        90030A REMOVING STORM SEWER 12 
 90030  MISC                           L.F.      58.000       10.000      580.00        10.000       580.00       10.000      580.00 
        90030B REMOVING STORM SEWER 18 
 90030  MISC                           L.F.      23.000       10.000      230.00        10.000       230.00       10.000      230.00 
        90030C REMOVING STORM SEWER 48 
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 90501  QMP READY MIXED CONC MASONRY F C.Y.    1250.000       15.000    18750.00         7.000      8750.00       16.000    20000.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    12500.000        1.000    12500.00         1.000     12500.00        1.000    12500.00 
 90545  CONCRETE COLLAR                EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 90590  PIPE GRATES                    EACH       2.000      950.000     1900.00       950.000      1900.00      950.000     1900.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       5.000       24.000      120.00        81.000       405.00       41.250      206.25 
 
                                     PROPOSAL TOTAL.......            1136483.82                 1160781.83               1253660.42 
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 PROPOSAL: 20011113005 
 
              STATE PROJECT(S):  1000-27-22                            LOCATION  30/KENOSHA      COUNTY 
                                                                                 SIGNAL IMPROVEMENTS 
                                                                                 VARIOUS STH 
                                                                                 KENOSHA, MILWAUKEE, RACINE, WAUKESHA COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  DARWIN ELECTRIC, INC. 
  BIDDER NO  2:  J.F. EDWARDS CONSTRUCTION COMPANY 
  BIDDER NO  3:  CABLE-LITE, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.      42.000       12.500      525.00        35.000      1470.00       14.000      588.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      36.000       15.000      540.00        17.500       630.00       14.000      504.00 
 61910  MOBILIZATION                   LS         1.000     7000.000     7000.00      8600.000      8600.00     4000.000     4000.00 
 62872  INLET PROTECTION, TYPE C       EACH      10.000      100.000     1000.00        50.000       500.00      125.000     1250.00 
 63822  MOVING SIGNS, TYPE II          EACH      10.000       75.000      750.00       100.000      1000.00      200.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     7000.000     7000.00      1000.000      1000.00     7000.000     7000.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    3210.000        5.650    18136.50         9.000     28890.00        6.500    20865.00 
 65235  CONDUIT, SPECIAL, 2-INCH       L.F.      65.000       15.250      991.25        20.000      1300.00       18.000     1170.00 
 65250  LOOP DETECTOR CONDUIT          L.F.    3777.000        3.750    14163.75         2.800     10575.60        7.000    26439.00 
 65255  LOOP DETECTOR SLOTS            L.F.    3351.000       12.650    42390.15        18.000     60318.00       14.000    46914.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      39.000      460.000    17940.00       465.000     18135.00      450.000    17550.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.   22490.000        1.200    26988.00         0.400      8996.00        0.750    16867.50 
 65585  LOOP DETECTOR WIRE             L.F.   16275.000        0.430     6998.25         0.340      5533.50        0.600     9765.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     190.000       10.000     1900.00         5.000       950.00        7.000     1330.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      75.000       10.000      750.00         6.500       487.50        8.000      600.00 
 90004  MISC                           LS         1.000      520.000      520.00       250.000       250.00      500.000      500.00 
        90004A RESTORING SURFACES, STH 
        STH 165 
 90004  MISC                           LS         1.000      567.000      567.00       250.000       250.00      500.000      500.00 
        90004B RESTORING SURFACES, STH 
        CTH H 
 90004  MISC                           LS         1.000       50.000       50.00       250.000       250.00      500.000      500.00 
        90004C RESTORING SURFACES, STH 
        PUETZ ROAD 
 90004  MISC                           LS         1.000       45.000       45.00       250.000       250.00      500.000      500.00 
        90004D RESTORING SURFACES, STH 
        SYCAMORE STREET/WEST SYCAMORE 
 90004  MISC                           LS         1.000     2500.000     2500.00     11500.000     11500.00     4200.000     4200.00 
        90004E RESTORING SURFACES, SIL 
         DRIVE & PORT WASHINGTON ROAD 
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 90004  MISC                           LS         1.000      585.000      585.00       250.000       250.00      500.000      500.00 
        90004F RESTORING SURFACES, STH 
        90TH STREET 
 90004  MISC                           LS         1.000     1075.000     1075.00      5000.000      5000.00     1600.000     1600.00 
        90004G RESTORING SURFACES, STH 
        CTH OO/ USH 45 
 90004  MISC                           LS         1.000      567.000      567.00       250.000       250.00      500.000      500.00 
        90004H RESTORING SURFACES, STH 
        STH 83 
 90004  MISC                           LS         1.000      290.000      290.00       250.000       250.00      500.000      500.00 
        90004J RESTORING SURFACES, STH 
        SUNSET DRIVE 
 90004  MISC                           LS         1.000      276.750      276.75       250.000       250.00      500.000      500.00 
        90004K RESTORING SURFACES, STH 
        CTH K 
 90004  MISC                           LS         1.000      585.000      585.00       250.000       250.00      500.000      500.00 
        90004L RESTORING SURFACES, STH 
        STH 190 WESTBOUND RAMP 
 90004  MISC                           LS         1.000      513.000      513.00       250.000       250.00      500.000      500.00 
        90004M RESTORING SURFACES, STH 
        CTH M 
 90004  MISC                           LS         1.000      257.000      257.00       250.000       250.00      500.000      500.00 
        90004N RESTORING SURFACES, STH 
        PAUL ROAD/DUPLAINVILLE ROAD 
 90004  MISC                           LS         1.000      513.000      513.00       250.000       250.00      500.000      500.00 
        90004P RESTORING SURFACES, STH 
        CALHOUN ROAD 
 90005  MISC                           EACH      22.000      115.000     2530.00        75.000      1650.00       60.000     1320.00 
        90005D ABANDONING PULL BOXES 
 
                                     PROPOSAL TOTAL.......             157946.65                  169535.60                169962.50 
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 PROPOSAL: 20011113008 
 
              STATE PROJECT(S):  1480-04-73                            LOCATION  05/BROWN        COUNTY 
                                                                                 GREEN BAY - STURGEON BAY RD 
                                                                                 STH 57 
                                                                                 BROWN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING 
 
  BIDDER NO  1:  RELIANCE JOINT VENTURE 
  BIDDER NO  2:  MASHUDA CONTRACTORS,INC. 
  BIDDER NO  3:  JAMES PETERSON SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.     400.000      260.000   104000.00       260.000    104000.00      255.000   102000.00 
 20102  CLEARING                       I.D.     127.000       10.000     1270.00        10.000      1270.00       10.000     1270.00 
 20104  GRUBBING                       STA.     169.000      220.000    37180.00       220.000     37180.00      255.000    43095.00 
 20105  GRUBBING                       I.D.     127.000       10.000     1270.00        10.000      1270.00       10.000     1270.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     1500.000     1500.00      1250.000      1250.00     2000.000     2000.00 
        373+61.00 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     1500.000     1500.00      1250.000      1250.00     2000.000     2000.00 
        451+59.00 
 20330  REMOVING OLD CULVERTS          EACH      20.000      150.000     3000.00       300.000      6000.00      150.000     3000.00 
 20412  REMOVING FENCE                 L.F.    6390.000        1.000     6390.00         1.000      6390.00        1.000     6390.00 
 20417  REMOVING SEPTIC TANKS          EACH       2.000      750.000     1500.00      1500.000      3000.00     1000.000     2000.00 
 20470  REMOVING BUILDINGS, PARCEL     LS         1.000        1.000        1.00         1.000         1.00    20000.000    20000.00 
        #12 
 20471  REMOVING BUILDINGS, PARCEL     LS         1.000     1500.000     1500.00      1500.000      1500.00     8400.000     8400.00 
        #13 
 20472  REMOVING BUILDINGS, PARCEL     LS         1.000     6000.000     6000.00      6000.000      6000.00     5000.000     5000.00 
        #48 
 20483  ABANDONING WELLS               EACH       2.000     1000.000     2000.00      1200.000      2400.00     2000.000     4000.00 
 20484  SITE CLEARANCE, PARCEL         LS         1.000      750.000      750.00       500.000       500.00     3000.000     3000.00 
        #3 
 20485  SITE CLEARANCE, PARCEL         LS         1.000     2000.000     2000.00      2000.000      2000.00     3000.000     3000.00 
        #12 
 20486  SITE CLEARANCE, PARCEL         LS         1.000      500.000      500.00       500.000       500.00     3000.000     3000.00 
        #13 
 20487  SITE CLEARANCE, PARCEL         LS         1.000      250.000      250.00       500.000       500.00     3000.000     3000.00 
        #15 
 20488  SITE CLEARANCE, PARCEL         LS         1.000     1500.000     1500.00      1500.000      1500.00     3000.000     3000.00 
        #48 
 20489  SITE CLEARANCE, PARCEL         LS         1.000      500.000      500.00      2500.000      2500.00     4000.000     4000.00 
        #51 
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 20490  SITE CLEARANCE, PARCEL         LS         1.000     1000.000     1000.00      1000.000      1000.00     1500.000     1500.00 
        #1 
 20501  COMMON EXCAVATION              C.Y.   31707.000        1.860    58975.02         1.750     55487.25        6.510   206412.57 
 20502  ROCK EXCAVATION                C.Y.   36182.000        6.000   217092.00         8.800    318401.60       10.000   361820.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00      5000.000      5000.00     6000.000     6000.00 
        B-5-348 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     5000.000     5000.00      3500.000      3500.00     5000.000     5000.00 
        C-5-13 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     6000.000     6000.00      3500.000      3500.00     6000.000     6000.00 
        C-5-347 
 20801  BORROW EXCAVATION              C.Y.  411010.000        4.430  1820774.30         5.400   2219454.00        5.640  2318096.40 
 21001  STRUCTURE BACKFILL             C.Y.    1470.000       11.000    16170.00         8.000     11760.00       11.000    16170.00 
 21301  FINISHING ROADWAY              LS         1.000    25000.000    25000.00       880.000       880.00     5000.000     5000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2468.700        7.100    17527.77         7.320     18070.88        7.750    19132.43 
 30426  BREAKER RUN STONE              TON    24814.000        7.750   192308.50         8.120    201489.68        7.370   182879.18 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      56.300        4.000      225.20         4.000       225.20        4.000      225.20 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      518.000       49.500    25641.00        49.500     25641.00       49.500    25641.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     140.000      410.000    57400.00       400.000     56000.00      410.000    57400.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH      22.000       20.000      440.00        25.000       550.00       20.000      440.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     155.000        4.000      620.00         4.500       697.50        4.000      620.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     183.000      325.000    59475.00       300.000     54900.00      325.000    59475.00 
 50405  CONCRETE MASONRY, RETAINING WA C.Y.     142.000      320.000    45440.00       350.000     49700.00      320.000    45440.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     6600.000        0.500     3300.00         0.750      4950.00        0.500     3300.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    23540.000        0.500    11770.00         0.750     17655.00        0.500    11770.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    14860.000        0.600     8916.00         0.850     12631.00        0.600     8916.00 
 50513  COATED HIGH STR BAR STL REINF, LB.    14100.000        0.600     8460.00         0.850     11985.00        0.600     8460.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      79.000       25.000     1975.00        22.000      1738.00       25.000     1975.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.    1018.000       19.000    19342.00        20.000     20360.00       16.700    17000.60 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     126.000       22.500     2835.00        23.000      2898.00       19.500     2457.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       8.000       82.000      656.00       100.000       800.00       77.000      616.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      111.000      222.00       125.000       250.00      115.000      230.00 
 52085  TEMPORARY CULVERT PIPE, 30-INC L.F.      84.000       32.000     2688.00        28.000      2352.00       28.000     2352.00 
 52178  STL APRN ENDWL FR CLVT PIPE, S EACH      41.000      245.000    10045.00       350.000     14350.00      214.000     8774.00 
 52180  STL APRN ENDWL FR CLVT PIPE, S EACH       3.000      360.000     1080.00       490.000      1470.00      340.000     1020.00 
 52181  STL APRN ENDWL FR CLVT PIPE, S EACH       2.000      840.000     1680.00      1000.000      2000.00      820.000     1640.00 
 52203  RCCP, CL III, 18-INCH          L.F.     922.000       24.000    22128.00        30.000     27660.00       23.500    21667.00 
 52205  RCCP, CL III, 24-INCH          L.F.     512.000       31.500    16128.00        36.000     18432.00       28.000    14336.00 
 52207  RCCP, CL III, 30-INCH          L.F.     492.000       40.000    19680.00        46.250     22755.00       36.500    17958.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       3.000      400.000     1200.00       320.000       960.00      360.000     1080.00 
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 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       1.000      475.000      475.00       420.000       420.00      440.000      440.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       2.000      520.000     1040.00       465.000       930.00      485.000      970.00 
 52335  RCCP HORZ ELLIP, CL HE-III, 14 L.F.     248.000       37.000     9176.00        47.000     11656.00       38.500     9548.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 19 L.F.     418.000       44.000    18392.00        54.000     22572.00       41.500    17347.00 
 52338  RCCP HORZ ELLIP, CL HE-III, 24 L.F.     146.000       53.000     7738.00        66.000      9636.00       49.500     7227.00 
 52340  RCCP HORZ ELLIP, CL HE-III, 29 L.F.     168.000       68.000    11424.00        85.000     14280.00       65.000    10920.00 
 52360  RCCP HORZ ELLIP, ENDWALLS, 14X EACH       8.000      500.000     4000.00       420.000      3360.00      460.000     3680.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       6.000      590.000     3540.00       545.000      3270.00      565.000     3390.00 
 52363  RCCP HORZ ELLIP, ENDWALLS, 24X EACH       2.000      800.000     1600.00       690.000      1380.00      705.000     1410.00 
 52365  RCCP HORZ ELLIP, ENDWALLS, 29X EACH       2.000      970.000     1940.00       890.000      1780.00      895.000     1790.00 
 60602  HEAVY RIPRAP                   C.Y.      50.000       35.000     1750.00        45.000      2250.00       35.000     1750.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.     157.800       30.000     4734.00        30.000      4734.00       30.000     4734.00 
 61123  INLETS, TYPE 8                 EACH       3.000      900.000     2700.00       900.000      2700.00     1086.000     3258.00 
 61124  INLETS, TYPE 9                 EACH       6.000     1100.000     6600.00      1100.000      6600.00     1313.000     7878.00 
 61170  INLET COVERS, TYPE MS          EACH      16.000      230.000     3680.00       230.000      3680.00      244.000     3904.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       6.000       75.000      450.00        75.000       450.00      150.000      900.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00         1.000         1.00      500.000      500.00 
 61910  MOBILIZATION                   LS         1.000    22000.000    22000.00     96500.000     96500.00    33000.000    33000.00 
 62111  LANDMARK REF MONUMENTS & CAST  EACH      20.000      325.000     6500.00       325.000      6500.00      325.000     6500.00 
 62401  WATER                          MGAL     134.800       18.000     2426.40        15.000      2022.00       12.000     1617.60 
 62501  TOPSOIL                        S.Y.   31270.000        0.750    23452.50         0.850     26579.50        0.650    20325.50 
 62505  SALVAGED TOPSOIL               S.Y.  158352.000        0.550    87093.60         0.450     71258.40        0.650   102928.80 
 62703  MULCHING                       TON       84.000      195.000    16380.00       195.000     16380.00      195.000    16380.00 
 62815  SILT FENCE, DELIVERED          L.F.     300.000        1.000      300.00         1.000       300.00        1.000      300.00 
 62816  SILT FENCE, INSTALLED          L.F.     300.000        1.000      300.00         1.000       300.00        1.000      300.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2100.000        0.500     1050.00         0.500      1050.00        0.500     1050.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH      36.000       90.000     3240.00        90.000      3240.00       90.000     3240.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      25.000      100.000     2500.00       100.000      2500.00      100.000     2500.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    3762.800        0.650     2445.82         0.650      2445.82        0.650     2445.82 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    3762.800        0.650     2445.82         0.650      2445.82        0.650     2445.82 
 62866  SOIL STABILIZER, TYPE B        ACRE       0.210      850.000      178.50       850.000       178.50      850.000      178.50 
 62870  INLET PROTECTION, TYPE A       EACH       9.000      100.000      900.00       100.000       900.00      100.000      900.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.    1032.000        3.000     3096.00         3.000      3096.00        3.000     3096.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.    1032.000        3.000     3096.00         3.000      3096.00        3.000     3096.00 
 62880  CULVERT PIPE DITCH CHECKS      EACH      44.000       10.000      440.00        10.000       440.00       10.000      440.00 
 62905  FERTILIZER, TYPE B             CWT.     100.000       29.000     2900.00        29.000      2900.00       29.000     2900.00 
 63003  SEEDING, TEMPORARY             LB.    11660.000        2.150    25069.00         2.150     25069.00        2.150    25069.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     5561.000        3.850    21409.85         3.850     21409.85        3.850    21409.85 
 63011  SEEDING, MIXTURE NO. 40        LB.       70.000       10.000      700.00        10.000       700.00       10.000      700.00 
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 63103  WATERING SODDED AREAS          MGAL       8.000       20.000      160.00        20.000       160.00       20.000      160.00 
 63110  LAWN SOD                       S.Y.     200.000        4.000      800.00         4.000       800.00        4.000      800.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   26855.000        0.250     6713.75         0.250      6713.75        0.250     6713.75 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   54060.000        0.400    21624.00         0.400     21624.00        0.400    21624.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   71400.000        0.100     7140.00         0.100      7140.00        0.100     7140.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS      60.000        1.000       60.00         1.000        60.00        1.000       60.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   23220.000        0.400     9288.00         0.400      9288.00        0.400     9288.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.   21402.000        1.200    25682.40         2.500     53505.00        2.000    42804.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     603.200        2.150     1296.88         2.150      1296.88        2.150     1296.88 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      75.000        2.150      161.25         4.000       300.00        2.150      161.25 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   65337.000        0.400    26134.80         0.400     26134.80        0.410    26788.17 
 90005  MISC                           EACH   17808.000        2.250    40068.00         2.250     40068.00        2.250    40068.00 
        90005A, EROSION CONTROL FILTER 
        DELIVERED 
 90005  MISC                           EACH   17808.000        2.250    40068.00         2.250     40068.00        2.250    40068.00 
        90005B, EROSION CONTROL FILTER 
        INSTALLED 
 90005  MISC                           EACH   35615.000        0.200     7123.00         0.200      7123.00        0.200     7123.00 
        90005C, EROSION CONTROL FILTER 
        MAINTENANCE 
 90031  MISC                           S.F.    3690.000       30.000   110700.00        43.500    160515.00       30.000   110700.00 
        90031A, MECHANICALLY STABILIZE 
        CONCRETE PANEL WALL 
 90031  MISC                           S.F.    4070.000        2.600    10582.00         2.000      8140.00        2.600    10582.00 
        90031B, ANTI-GRAFFITI COATING, 
        R-5-18 
 90034  MISC                           C.Y.     283.000      100.000    28300.00        40.000     11320.00       50.000    14150.00 
        90034A, ROCK EXCAVATION FOR CU 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     140.000        4.000      560.00        16.750      2345.00        4.000      560.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     1400.000        1.000     1400.00         1.000      1400.00        1.000     1400.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      57.000       32.000     1824.00        32.000      1824.00       32.000     1824.00 
 90637  SAFETY FENCE                   L.F.    1100.000        3.000     3300.00         3.000      3300.00        3.000     3300.00 
 
                                     PROPOSAL TOTAL.......            3510053.36                 4150649.43               4337308.32 
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              STATE PROJECT(S):  4015-08-72                            LOCATION  59/SHEBOYGAN    COUNTY 
                                                                                 SCL - WALDO, CTH A - WALDO 
                                                                                 STH 57 
                                                                                 SHEBOYGAN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
 
  BIDDER NO  1:  MUSSON BROS., INC. 
  BIDDER NO  2:  RELIANCE JOINT VENTURE 
  BIDDER NO  3:  JAMES PETERSON SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      11.000      199.000     2189.00       199.000      2189.00      199.000     2189.00 
 20102  CLEARING                       I.D.     135.000        6.000      810.00         6.000       810.00        6.000      810.00 
 20104  GRUBBING                       STA.      11.000      199.000     2189.00       199.000      2189.00      199.000     2189.00 
 20105  GRUBBING                       I.D.     135.000        6.000      810.00         6.000       810.00        6.000      810.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       500.000       500.00      740.000      740.00 
        805+21 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00      1250.000      1250.00     2700.000     2700.00 
        816+55 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       500.000       500.00      740.000      740.00 
        825+55 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       500.000       500.00      740.000      740.00 
        834+41 
 20305  REMOVING OLD CULVERT, STATION  LS         1.000      950.000      950.00       500.000       500.00      740.000      740.00 
        851+47 
 20306  REMOVING OLD CULVERT, STATION  LS         1.000      950.000      950.00      1000.000      1000.00     2200.000     2200.00 
        862+00 
 20307  REMOVING OLD CULVERT, STATION  LS         1.000      950.000      950.00      1000.000      1000.00     2200.000     2200.00 
        878+30 
 20308  REMOVING OLD CULVERT, STATION  LS         1.000      950.000      950.00      1500.000      1500.00     1200.000     1200.00 
        889+00 
 20309  REMOVING OLD CULVERT, STATION  LS         1.000      950.000      950.00      1000.000      1000.00     2500.000     2500.00 
        908+15 
 20310  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       500.000       500.00      740.000      740.00 
        918+38 
 20401  REMOVING PAVEMENT              S.Y.   27760.000        1.450    40252.00         2.500     69400.00        2.000    55520.00 
 20405  REMOVING CURB AND GUTTER       L.F.     160.000       10.000     1600.00         2.500       400.00        3.000      480.00 
 20411  REMOVING GUARDRAIL             L.F.    1755.000        1.000     1755.00         1.000      1755.00        1.000     1755.00 
 20412  REMOVING FENCE                 L.F.    1500.000        1.000     1500.00         0.750      1125.00        1.000     1500.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     720.000       11.200     8064.00         6.000      4320.00       12.000     8640.00 
 20494  ABANDONING CULVERT PIPES       EACH       1.000      500.000      500.00      1500.000      1500.00      300.000      300.00 
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 20501  COMMON EXCAVATION              C.Y.  166100.000        2.600   431860.00         2.670    443487.00        2.590   430199.00 
 20801  BORROW EXCAVATION              C.Y.   27060.000        3.210    86862.60         2.670     72250.20        3.910   105804.60 
 20811  SELECTED BORROW EXCAVATION     C.Y.   17070.000        7.810   133316.70         7.150    122050.50        7.540   128707.80 
 20901  GRANULAR BACKFILL              C.Y.   16390.000        8.680   142265.20         8.000    131120.00        8.280   135709.20 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     2200.000     2200.00      2200.000      2200.00      500.000      500.00 
 21301  FINISHING ROADWAY              LS         1.000     5000.000     5000.00     12500.000     12500.00     5000.000     5000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON   116000.000        6.580   763280.00         6.580    763280.00        6.370   738920.00 
 30426  BREAKER RUN STONE              TON     3000.000        9.900    29700.00         9.900     29700.00       12.250    36750.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    4530.000        1.000     4530.00         1.000      4530.00        1.100     4983.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    38000.000        0.500    19000.00         0.500     19000.00        0.400    15200.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     2280.000      100.000   228000.00       100.000    228000.00      163.000   371640.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON    11600.000       16.520   191632.00        16.520    191632.00       12.050   139780.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON    26400.000       16.520   436128.00        16.520    436128.00       13.870   366168.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    24320.000        1.000    24320.00         1.000     24320.00        1.000    24320.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      164.000       51.300     8413.20        51.300      8413.20       29.000     4756.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      810.000       31.150    25231.50        31.150     25231.50       39.000    31590.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.       5.300      600.000     3180.00       600.000      3180.00      600.000     3180.00 
 52081  TEMPORARY CULVERT PIPE, 15-INC L.F.     200.000       14.500     2900.00        17.000      3400.00       18.750     3750.00 
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.     582.000       16.500     9603.00        19.000     11058.00       17.250    10039.50 
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.      42.000       18.800      789.60        23.500       987.00       20.250      850.50 
 52122  SLPED STL ENDWL FR CLVT PIPE,  EACH       2.000     1805.000     3610.00      1800.000      3600.00     1700.000     3400.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      12.000      112.000     1344.00        90.000      1080.00      100.000     1200.00 
 52178  STL APRN ENDWL FR CLVT PIPE, S EACH      13.000      334.350     4346.55       275.000      3575.00      305.000     3965.00 
 52180  STL APRN ENDWL FR CLVT PIPE, S EACH       2.000      441.300      882.60       375.000       750.00      480.000      960.00 
 52227  RCCP, CL IV, 18-INCH           L.F.     774.000       25.900    20046.60        25.000     19350.00       26.500    20511.00 
 52235  RCCP, CL IV, 48-INCH           L.F.     114.000       64.750     7381.50        85.000      9690.00       73.150     8339.10 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH      28.000      468.850    13127.80       400.000     11200.00      295.000     8260.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       1.000      554.900      554.90       475.000       475.00      365.000      365.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       6.000      606.100     3636.60       525.000      3150.00      380.000     2280.00 
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       1.000      920.500      920.50       920.000       920.00      725.000      725.00 
 52269  RCCP, APRON ENDWALLS, 48-INCH  EACH       2.000     1025.850     2051.70      1050.000      2100.00      835.000     1670.00 
 52275  REINFORCED CONCRETE PIPE CATTL L.F.      94.000      199.060    18711.64       180.000     16920.00      160.000    15040.00 
 60136  CONCRETE CURB AND GUTTER, 30-I L.F.     525.000        7.750     4068.75         7.750      4068.75       12.500     6562.50 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     545.000       10.750     5858.75        10.750      5858.75       14.000     7630.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     700.000        6.500     4550.00        13.000      9100.00       12.000     8400.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     700.000        6.500     4550.00         5.000      3500.00        2.000     1400.00 
 60601  RIPRAP                         C.Y.      30.000       60.000     1800.00        60.000      1800.00       50.000     1500.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     488.000       26.000    12688.00        30.500     14884.00       35.500    17324.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.     103.000       35.400     3646.20        38.750      3991.25       41.000     4223.00 
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 60831  REINF CONC PIPE, CLASS III, SS L.F.     439.000       35.050    15386.95        41.100     18042.90       41.500    18218.50 
 60834  REINF CONC PIPE, CLASS III, SS L.F.      85.000       58.850     5002.25        67.000      5695.00       58.000     4930.00 
 60835  REINF CONC PIPE, CLASS III, SS L.F.      81.000       69.950     5665.95        80.700      6536.70       72.000     5832.00 
 60852  REINF CONC PIPE, CLASS IV, SS, L.F.     153.000       28.500     4360.50        28.200      4314.60       30.000     4590.00 
 60856  REINF CONC PIPE, CLASS IV, SS, L.F.     212.000       38.850     8236.20        48.500     10282.00       45.000     9540.00 
 61122  INLETS, TYPE 3                 EACH       1.000      719.250      719.25       700.000       700.00      935.000      935.00 
 61124  INLETS, TYPE 9                 EACH      14.000     2305.000    32270.00      1350.000     18900.00     1400.000    19600.00 
 61170  INLET COVERS, TYPE MS          EACH      28.000      260.000     7280.00       225.000      6300.00      230.000     6440.00 
 61172  INLET COVERS, TYPE HM-GJ       EACH       1.000      340.000      340.00       320.000       320.00      325.000      325.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    5460.000        2.000    10920.00         2.200     12012.00        2.100    11466.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.     275.000        9.500     2612.50         8.750      2406.25        8.500     2337.50 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH       6.000      125.000      750.00       125.000       750.00      125.000      750.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      26.000       48.000     1248.00        48.000      1248.00       48.000     1248.00 
 61424  PORTABLE CRASH CUSHIONS        EACH       2.000     3000.000     6000.00      3000.000      6000.00     3000.000     6000.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       100.000       100.00      500.000      500.00 
 61910  MOBILIZATION                   LS         1.000    20975.000    20975.00     34000.000     34000.00    49180.000    49180.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      42.000       90.000     3780.00        90.000      3780.00       90.000     3780.00 
 62203  ASPHALTIC FLUMES               S.Y.      80.000       26.700     2136.00        26.700      2136.00       48.000     3840.00 
 62302  DUST CONTROL SURFACE TREATMENT S.Y.   46667.000        0.200     9333.40         0.260     12133.42        0.150     7000.05 
 62401  WATER                          MGAL    2000.000       15.000    30000.00        15.000     30000.00       15.000    30000.00 
 62505  SALVAGED TOPSOIL               S.Y.  139000.000        0.400    55600.00         0.600     83400.00        0.590    82010.00 
 62702  MULCHING                       S.Y.  139000.000        0.100    13900.00         0.100     13900.00        0.100    13900.00 
 62815  SILT FENCE, DELIVERED          L.F.    6370.000        0.950     6051.50         0.950      6051.50        0.950     6051.50 
 62816  SILT FENCE, INSTALLED          L.F.    6370.000        0.950     6051.50         0.950      6051.50        0.950     6051.50 
 62817  SILT FENCE MAINTENANCE         L.F.     660.000        0.250      165.00         0.250       165.00        0.250      165.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       8.000      100.000      800.00       100.000       800.00      100.000      800.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       8.000      125.000     1000.00       125.000      1000.00      125.000     1000.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    9050.000        0.540     4887.00         0.540      4887.00        0.540     4887.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    9050.000        0.540     4887.00         0.540      4887.00        0.540     4887.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    3500.000        0.700     2450.00         0.700      2450.00        0.700     2450.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    3500.000        0.700     2450.00         0.700      2450.00        0.700     2450.00 
 62844  EROSION MAT, DELIV, CLASS III, S.Y.     270.000        5.000     1350.00         5.000      1350.00        5.000     1350.00 
 62845  EROSION MAT, INSTLD, CLASS III S.Y.     270.000        5.000     1350.00         5.000      1350.00        5.000     1350.00 
 62866  SOIL STABILIZER, TYPE B        ACRE       1.000      900.000      900.00       900.000       900.00      900.000      900.00 
 62870  INLET PROTECTION, TYPE A       EACH      15.000      100.000     1500.00       100.000      1500.00      100.000     1500.00 
 62871  INLET PROTECTION, TYPE B       EACH       1.000       65.000       65.00        65.000        65.00       65.000       65.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.    1100.000        5.000     5500.00         5.000      5500.00        5.000     5500.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.    1100.000        5.000     5500.00         5.000      5500.00        5.000     5500.00 
 62880  CULVERT PIPE DITCH CHECKS      EACH      30.000       20.000      600.00        20.000       600.00       20.000      600.00 
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 62905  FERTILIZER, TYPE B             CWT.     110.000       29.500     3245.00        29.500      3245.00       29.500     3245.00 
 63003  SEEDING, TEMPORARY             LB.     2460.000        2.250     5535.00         2.250      5535.00        2.250     5535.00 
 63008  SEEDING, MIXTURE NO. 10        LB.     1800.000        4.000     7200.00         4.000      7200.00        4.000     7200.00 
 63010  SEEDING, MIXTURE NO. 30        LB.     1360.000        4.000     5440.00         4.000      5440.00        4.000     5440.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.      150.000        6.000      900.00         6.000       900.00        6.000      900.00 
 63103  WATERING SODDED AREAS          MGAL      90.000       17.000     1530.00        17.000      1530.00       17.000     1530.00 
 63111  EROSION CONTROL SOD            S.Y.    3955.000        2.200     8701.00         2.200      8701.00        2.200     8701.00 
 63311  TEMPORARY DELINEATORS          EACH      32.000       10.000      320.00        10.000       320.00       10.000      320.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      55.000       35.000     1925.00        35.000      1925.00       35.000     1925.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      20.000       42.000      840.00        42.000       840.00       42.000      840.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     475.700       11.000     5232.70        11.000      5232.70       15.000     7135.50 
 63827  REMOVING SIGNS, TYPE II        EACH     126.000       15.000     1890.00        15.000      1890.00       15.000     1890.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     102.000       15.000     1530.00        15.000      1530.00       15.000     1530.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     3500.000     3500.00      7500.000      7500.00     6000.000     6000.00 
 64210  FIELD LABORATORY               LS         1.000     3000.000     3000.00      3000.000      3000.00     1500.000     1500.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     810.000       18.000    14580.00        18.000     14580.00       18.000    14580.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     185.000       40.000     7400.00        40.000      7400.00       40.000     7400.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   81770.000        0.230    18807.10         0.230     18807.10        0.230    18807.10 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   11060.000        1.000    11060.00         1.000     11060.00        1.000    11060.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   15080.000        0.100     1508.00         0.100      1508.00        0.100     1508.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    6870.000        0.500     3435.00         0.500      3435.00        0.500     3435.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   21480.000        1.000    21480.00         1.000     21480.00        1.000    21480.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     450.000       20.000     9000.00        20.000      9000.00       20.000     9000.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     450.000        5.000     2250.00         5.000      2250.00        5.000     2250.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.   21170.000        1.520    32178.40         1.250     26462.50        1.000    21170.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      60.000        3.500      210.00         6.000       360.00        5.000      300.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  103050.000        0.200    20610.00         0.210     21640.50        0.200    20610.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    7300.000        0.600     4380.00         0.550      4015.00        0.600     4380.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   17885.000        0.150     2682.75         0.150      2682.75        0.150     2682.75 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   19395.000        0.100     1939.50         0.100      1939.50        0.100     1939.50 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   36165.000        0.900    32548.50         0.900     32548.50        0.900    32548.50 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   17686.000        0.510     9019.86         0.510      9019.86        0.510     9019.86 
 65050  CONSTRUCTION STAKING, CABC     L.F.   17686.000        0.510     9019.86         0.510      9019.86        0.510     9019.86 
 66501  SAWING EXISTING PAVEMENT       L.F.    7600.000        0.530     4028.00         0.530      4028.00        0.750     5700.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      24.000        2.250       54.00         2.250        54.00        5.000      120.00 
 90004  MISC                           LS         1.000     2250.000     2250.00      1500.000      1500.00     4000.000     4000.00 
        90004A ARCHAEOLOGICAL MONITORI 
 90034  MISC                           C.Y.  166100.000        0.100    16610.00         0.110     18271.00        0.100    16610.00 
        90034A QUALITY MANAGEMENT PROG 
        SUBGRADE 
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 90035  MISC                           TON    38000.000        0.280    10640.00         0.280     10640.00        0.240     9120.00 
        90035A QUALITY MANAGEMENT PROG 
        NUCLEAR DENSITY FOR ASPHALTIC 
 90365  QMP, BASE COURSES              TON   116000.000        0.200    23200.00         0.200     23200.00        0.180    20880.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      47.000       38.000     1786.00        38.000      1786.00       32.000     1504.00 
 90637  SAFETY FENCE                   L.F.     425.000        4.000     1700.00         4.000      1700.00        4.000     1700.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH       6.000       16.000       96.00        15.000        90.00       20.000      120.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.    5600.000        1.000     5600.00         0.900      5040.00        1.000     5600.00 
 90030  MISC                           L.F.   16900.000        1.250    21125.00         1.250     21125.00        0.200     3380.00 
        90030A FINE GRADING, CRUSHED A 
        BASE COURSE 
 
                                     PROPOSAL TOTAL.......            3353917.56                 3402123.29               3404840.32 
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 PROPOSAL: 20011113010 ***** ALL BIDS REJECTED ***** 
 
              STATE PROJECT(S):  4125-03-71                            LOCATION  31/KEWAUNEE     COUNTY 
                                 4125-03-72                                      W CNTY LINE - KEWAUNEE 
                                 4125-04-71                                      STH 29 
                                                                                 KEWAUNEE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
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 PROPOSAL: 20011113011 
 
              STATE PROJECT(S):  9045-03-71                            LOCATION  38/MARINETTE    COUNTY 
                                                                                 AMBERG - MICHIGAN STATE LINE, BRIDGE & APPS 
                                                                                 CTH K 
                                                                                 MARINETTE COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       8.000      260.000     2080.00       260.000      2080.00      260.000     2080.00 
 20104  GRUBBING                       STA.       8.000      260.000     2080.00       260.000      2080.00      260.000     2080.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    28000.000    28000.00     95000.000     95000.00   111167.500   111167.50 
        11+67 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      10.000       10.000      100.00        10.000       100.00       10.000      100.00 
 20501  COMMON EXCAVATION              C.Y.    1850.000        5.750    10637.50         5.750     10637.50        5.750    10637.50 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    14000.000    14000.00     45000.000     45000.00    51000.000    51000.00 
        B-38-51 
 20651  COFFERDAMS, STRUCTURE          LS         1.000    27000.000    27000.00     95000.000     95000.00    51000.000    51000.00 
        B-38-51 
 20801  BORROW EXCAVATION              C.Y.    1319.000        6.500     8573.50         6.500      8573.50        6.500     8573.50 
 21001  STRUCTURE BACKFILL             C.Y.     580.000       14.000     8120.00        14.000      8120.00       14.000     8120.00 
 21301  FINISHING ROADWAY              LS         1.000     1800.000     1800.00      1800.000      1800.00     1800.000     1800.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2780.000        9.000    25020.00         9.000     25020.00        9.000    25020.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      67.000        8.000      536.00         8.000       536.00        8.000      536.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      500.000        1.000      500.00         1.000       500.00        1.000      500.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       30.000      180.000     5400.00       180.000      5400.00      180.000     5400.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON      500.000       57.000    28500.00        57.000     28500.00       57.000    28500.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      320.000        1.000      320.00         1.000       320.00        1.000      320.00 
 41620  CONCRETE SURFACE DRAINS        C.Y.       2.700      500.000     1350.00       875.000      2362.50      400.000     1080.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     671.000      285.000   191235.00       340.000    228140.00      475.000   318725.00 
 50211  CONCRETE MASONRY, SEAL         C.Y.      46.500      200.000     9300.00       235.000     10927.50      155.000     7207.50 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     6500.000     6500.00      4500.000      4500.00     4700.000     4700.00 
        B-38-51 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1400.000        2.500     3500.00         2.000      2800.00        2.000     2800.00 
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.    1272.000       95.000   120840.00        95.000    120840.00       87.000   110664.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    34560.000        0.500    17280.00         0.620     21427.20        0.540    18662.40 
 50511  COATED HIGH STR BAR STL REINF, LB.    76120.000        0.600    45672.00         0.650     49478.00        0.610    46433.20 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       4.000      100.000      400.00        90.000       360.00       76.000      304.00 
 50627  LAMINATED ELASTOMERIC BEARING  EACH      24.000      500.000    12000.00       275.000      6600.00      244.000     5856.00 
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 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      12.000      550.000     6600.00       400.000      4800.00      410.000     4920.00 
        B-38-51 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      10.000       30.000      300.00        37.000       370.00       32.000      320.00 
 52001  CULVERT PIPE, CLASS III, 12-IN L.F.      60.000       18.000     1080.00        18.000      1080.00       18.000     1080.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      90.000       26.000     2340.00        26.000      2340.00       26.000     2340.00 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH       1.000       50.000       50.00        50.000        50.00       50.000       50.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       4.000       85.000      340.00        85.000       340.00       85.000      340.00 
 60601  RIPRAP                         C.Y.       4.000       95.000      380.00        95.000       380.00       95.000      380.00 
 60602  HEAVY RIPRAP                   C.Y.     360.000       23.500     8460.00        35.000     12600.00       42.000    15120.00 
 61121  INLETS, TYPE 1                 EACH       1.000     1200.000     1200.00      1200.000      1200.00     1200.000     1200.00 
 61176  INLET COVERS, TYPE V           EACH       1.000      350.000      350.00       350.000       350.00      350.000      350.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.600       32.320     4285.63        32.320      4285.63       32.320     4285.63 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      75.000       12.430      932.25        12.430       932.25       12.430      932.25 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       75.000      300.00        75.000       300.00       92.000      368.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1750.000     7000.00      1750.000      7000.00     1750.000     7000.00 
 61910  MOBILIZATION                   LS         1.000    49500.000    49500.00    140000.000    140000.00    63739.050    63739.05 
 62401  WATER                          MGAL      17.000       19.000      323.00        19.000       323.00       19.000      323.00 
 62501  TOPSOIL                        S.Y.    2800.000        2.250     6300.00         2.250      6300.00        2.250     6300.00 
 62702  MULCHING                       S.Y.    2800.000        0.230      644.00         0.230       644.00        0.230      644.00 
 62815  SILT FENCE, DELIVERED          L.F.     205.000        1.540      315.70         1.540       315.70        1.540      315.70 
 62816  SILT FENCE, INSTALLED          L.F.     205.000        1.540      315.70         1.540       315.70        1.540      315.70 
 62817  SILT FENCE MAINTENANCE         L.F.     410.000        0.620      254.20         0.620       254.20        0.620      254.20 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    1510.000        0.680     1026.80         0.680      1026.80        0.680     1026.80 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    1510.000        0.620      936.20         0.620       936.20        0.620      936.20 
 62860  TURBIDITY BARRIERS             S.Y.     340.000       20.460     6956.40        20.460      6956.40       20.460     6956.40 
 62905  FERTILIZER, TYPE B             CWT.       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 63003  SEEDING, TEMPORARY             LB.       38.000        5.970      226.86         5.970       226.86        5.970      226.86 
 63009  SEEDING, MIXTURE NO. 20        LB.       75.000        7.490      561.75         7.490       561.75        7.490      561.75 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       55.000      220.00        55.000       220.00       55.000      220.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       26.080      312.96        26.080       312.96       26.080      312.96 
 64201  FIELD OFFICE, TYPE A           LS         1.000     1000.000     1000.00      5000.000      5000.00     3000.000     3000.00 
 64301  TRAFFIC CONTROL                LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1560.000        0.300      468.00         0.300       468.00        0.300      468.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     340.000        1.000      340.00         1.000       340.00        1.000      340.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     780.000        0.200      156.00         0.200       156.00        0.200      156.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1560.000        0.200      312.00         0.200       312.00        0.200      312.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     870.000        0.500      435.00         0.500       435.00        0.500      435.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      16.000        3.000       48.00         3.000        48.00        3.000       48.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     630.000        2.500     1575.00         3.000      1890.00        2.000     1260.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 PROPOSAL: 20011113011 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    3554.000        0.350     1243.90         0.350      1243.90        0.350     1243.90 
 66501  SAWING EXISTING PAVEMENT       L.F.      42.000        4.000      168.00         4.000       168.00        4.000      168.00 
 90004  MISC                           LS         1.000      800.000      800.00      1750.000      1750.00      500.000      500.00 
        90004A HISTORICAL MARKER 
 90004  MISC                           LS         1.000     5000.000     5000.00      7500.000      7500.00      300.000      300.00 
        90004B PEDESTRIAN STAIRWAY 
 90030  MISC                           L.F.     715.000      115.000    82225.00        85.000     60775.00      186.000   132990.00 
        90030A CONCRETE PARAPET 
 90365  QMP, BASE COURSES              TON     2780.000        0.300      834.00         1.000      2780.00        0.600     1668.00 
 
                                     PROPOSAL TOTAL.......             770060.35                 1056589.55               1090174.00 
 



Date 11/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   48 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113012 
 
              STATE PROJECT(S):  6300-00-70                            LOCATION  68/WAUPACA      COUNTY 
                                                                                 CHURCHILL ST, CITY WAUPACA 
                                                                                 STH 22 
                                                                                 WAUPACA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
  BIDDER NO  2:  NORTHEAST ASPHALT, INC. 
  BIDDER NO  3:  MCC, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    7956.000        1.080     8592.48         1.150      9149.40        1.080     8592.48 
 20501  COMMON EXCAVATION              C.Y.     550.000        8.000     4400.00        11.500      6325.00        4.750     2612.50 
 21301  FINISHING ROADWAY              LS         1.000      300.000      300.00      1800.000      1800.00      500.000      500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON      450.000        9.780     4401.00        11.000      4950.00        8.450     3802.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     200.000        2.920      584.00         2.000       400.00        1.500      300.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      875.000        0.690      603.75         0.450       393.75        0.980      857.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       50.000      240.000    12000.00       225.000     11250.00      237.000    11850.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON      875.000       21.680    18970.00        24.000     21000.00       22.900    20037.50 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      560.000        1.000      560.00         1.000       560.00        1.000      560.00 
 41102  ASPHALTIC SURFACE, PATCHING    TON      200.000       40.370     8074.00        40.000      8000.00       51.000    10200.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      10.000      250.000     2500.00       350.000      3500.00      200.000     2000.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       100.000       100.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000     3600.000     3600.00      1000.000      1000.00     6050.000     6050.00 
 62872  INLET PROTECTION, TYPE C       EACH      12.000       25.000      300.00        30.000       360.00       50.000      600.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     1500.000     1500.00       900.000       900.00     1900.000     1900.00 
 64301  TRAFFIC CONTROL                LS         1.000     3500.000     3500.00      3500.000      3500.00     3500.000     3500.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1649.000        0.300      494.70         0.300       494.70        0.300      494.70 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS      17.000        1.000       17.00         1.000        17.00        1.000       17.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     510.000        0.350      178.50         0.350       178.50        0.350      178.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     367.000        0.500      183.50         0.500       183.50        0.500      183.50 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     255.000        1.200      306.00         0.620       158.10        1.200      306.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.    3600.000        0.480     1728.00         0.800      2880.00        0.480     1728.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      34.000        6.000      204.00         3.200       108.80        6.000      204.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     410.000        2.000      820.00         2.500      1025.00        2.000      820.00 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.     560.000        3.000     1680.00         2.600      1456.00        3.000     1680.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       3.000      110.000      330.00        90.000       270.00      110.000      330.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       3.000      110.000      330.00        95.000       285.00      110.000      330.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     160.000        4.000      640.00         2.000       320.00        4.000      640.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      40.000        4.000      160.00         5.000       200.00        4.000      160.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       6.000       90.000      540.00        40.000       240.00       90.000      540.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 PROPOSAL: 20011113012 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 66501  SAWING EXISTING PAVEMENT       L.F.     240.000        3.000      720.00         1.780       427.20        3.000      720.00 
 
                                     PROPOSAL TOTAL.......              78217.93                   81431.95                 81794.18 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113013 
 
              STATE PROJECT(S):  6714-00-70                            LOCATION  39/MARQUETTE    COUNTY 
                                                                                 CTH T - CTH F 
                                                                                 CTH O 
                                                                                 MARQUETTE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  2:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    20000.000    20000.00     18500.000     18500.00     8000.000     8000.00 
        10+00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.     400.000       10.000     4000.00        20.000      8000.00        5.000     2000.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00      4500.000      4500.00     3000.000     3000.00 
        P-39-50 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00      1000.000      1000.00      500.000      500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.      20.000       25.080      501.60        35.000       700.00       30.000      600.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.       9.000      300.000     2700.00       560.000      5040.00      800.000     7200.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.      270.000        2.500      675.00         3.300       891.00        5.000     1350.00 
 50702  TREATED LUMBER AND TIMBER      MBM        7.690     6500.000    49985.00      3500.000     26915.00     4500.000    34605.00 
 50816  TREATED TIMBER PILING, DELIVER L.F.     300.000       22.000     6600.00        11.800      3540.00       14.000     4200.00 
 50820  TREATED TIMBER PILING, DRIVEN  L.F.     155.000       15.000     2325.00        24.250      3758.75        1.000      155.00 
 50830  TREATED TIMBER TEST PILING, ST LS         1.000     1200.000     1200.00      2000.000      2000.00     1500.000     1500.00 
        P-39-50 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.800       33.000     4382.40        33.000      4382.40       33.000     4382.40 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       60.000      240.00       150.000       600.00      200.000      800.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1750.000     7000.00      1750.000      7000.00     1750.000     7000.00 
 61910  MOBILIZATION                   LS         1.000     8800.000     8800.00     12000.000     12000.00    36500.000    36500.00 
 62811  EROSION BALES, DELIVERED       EACH      48.000        5.000      240.00         5.000       240.00        5.000      240.00 
 62812  EROSION BALES, INSTALLED       EACH      48.000        5.000      240.00         5.000       240.00        5.000      240.00 
 62815  SILT FENCE, DELIVERED          L.F.     460.000        1.000      460.00         1.000       460.00        1.000      460.00 
 62816  SILT FENCE, INSTALLED          L.F.     460.000        1.000      460.00         1.000       460.00        1.000      460.00 
 62817  SILT FENCE MAINTENANCE         L.F.     240.000        0.250       60.00         0.250        60.00        0.250       60.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      150.000      150.00       150.000       150.00      150.000      150.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     120.000        1.000      120.00         1.000       120.00        1.000      120.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     120.000        1.000      120.00         1.000       120.00        1.000      120.00 
 62860  TURBIDITY BARRIERS             S.Y.      25.000       35.000      875.00        35.000       875.00       35.000      875.00 
 63009  SEEDING, MIXTURE NO. 20        LB.        4.000       25.000      100.00        25.000       100.00       25.000      100.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       950.000       950.00      500.000      500.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20011113013 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64301  TRAFFIC CONTROL                LS         1.000     1300.000     1300.00      1300.000      1300.00     1300.000     1300.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1000.000     1000.00      1200.000      1200.00     1500.000     1500.00 
        P-39-50 
 66501  SAWING EXISTING PAVEMENT       L.F.      22.000        5.000      110.00        10.000       220.00       10.000      220.00 
 90004  MISC                           LS         1.000     4590.500     4590.50     20000.000     20000.00    14700.000    14700.00 
        90004A RESETTING SALVAGED TIMB 
        AND PILE CAPS 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       4.000      200.000      800.00       200.000       800.00     1000.000     4000.00 
 
                                     PROPOSAL TOTAL.......             121734.50                  126322.15                137037.40 
 



Date 11/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   52 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113014 
 
              STATE PROJECT(S):  1023-02-67                            LOCATION  41/MONROE       COUNTY 
                                                                                 USH 12 - TOMAH 
                                                                                 I 94 
                                                                                 MONROE COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    65000.000    65000.00     34000.000     34000.00        0.000        0.00 
        2990+26 
 20401  REMOVING PAVEMENT              S.Y.     194.000       10.000     1940.00        10.000      1940.00        0.000        0.00 
 20409  REMOVING SURFACE DRAINS        EACH       1.000      300.000      300.00       300.000       300.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    1921.000        1.250     2401.25         1.250      2401.25        0.000        0.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     400.000        3.160     1264.00         3.250      1300.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    24000.000    24000.00     10000.000     10000.00        0.000        0.00 
        B-41-29 
 21001  STRUCTURE BACKFILL             C.Y.      40.000       16.000      640.00        20.000       800.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON       59.000       15.000      885.00        15.000       885.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      53.000        4.000      212.00         4.000       212.00        0.000        0.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.      24.000       75.000     1800.00       100.000      2400.00        0.000        0.00 
 41620  CONCRETE SURFACE DRAINS        C.Y.       2.700      650.000     1755.00       600.000      1620.00        0.000        0.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     129.000      105.000    13545.00       130.000     16770.00        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     392.000      310.000   121520.00       425.000    166600.00        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     8000.000     8000.00      9000.000      9000.00        0.000        0.00 
        B-41-29 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH      71.000       18.000     1278.00        19.000      1349.00        0.000        0.00 
 50262  CONC MASONRY ANCHORS, TYPE S,  EACH     238.000       18.000     4284.00        14.000      3332.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1120.000        2.000     2240.00         1.625      1820.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    11920.000        0.500     5960.00         0.600      7152.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    62680.000        0.550    34474.00         0.580     36354.40        0.000        0.00 
 50601  STRUCTURAL CARBON STEEL        LB.    23025.000        1.550    35688.75         1.300     29932.50        0.000        0.00 
 50627  LAMINATED ELASTOMERIC BEARING  EACH      36.000      550.000    19800.00       350.000     12600.00        0.000        0.00 
 50632  WELDED STUD SHEAR CONNECTORS,  EACH     852.000        2.000     1704.00         2.250      1917.00        0.000        0.00 
 50634  WELDED STUD SHEAR CONNECTORS,  EACH     996.000        2.250     2241.00         2.750      2739.00        0.000        0.00 
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       1.000     1200.000     1200.00      1000.000      1000.00        0.000        0.00 
        B-41-29 
 50915  CONCRETE SURFACE REPAIR        S.F.      20.000       95.000     1900.00        68.500      1370.00        0.000        0.00 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.     380.000       22.000     8360.00        26.500     10070.00        0.000        0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 PROPOSAL: 20011113014 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 51405  FLOOR DRAINS, TYPE GC          EACH       2.000     1500.000     3000.00      1200.000      2400.00        0.000        0.00 
 51426  DOWNSPOUT, 6-INCH              L.F.      50.000      100.000     5000.00       100.000      5000.00        0.000        0.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      14.000       30.000      420.00        23.500       329.00        0.000        0.00 
 51706  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     5500.000     5500.00     12000.000     12000.00        0.000        0.00 
        B-41-29 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     800.000        6.500     5200.00        10.000      8000.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     800.000        3.500     2800.00         4.000      3200.00        0.000        0.00 
 60404  SLOPE PAVING, CONCRETE         S.Y.     140.000       30.000     4200.00        52.000      7280.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       30.000     3960.00        30.000      3960.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    2100.000        9.840    20664.00         9.840     20664.00        0.000        0.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       4.000      450.000     1800.00       450.000      1800.00        0.000        0.00 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       2.000     1000.000     2000.00      1000.000      2000.00        0.000        0.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       2.000     3000.000     6000.00      3000.000      6000.00        0.000        0.00 
 61430  TEMPORARY STEEL PLATE BEAM GUA L.F.     440.000        6.500     2860.00         6.500      2860.00        0.000        0.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       75.000      300.00        40.000       160.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       6.000     1750.000    10500.00      1750.000     10500.00        0.000        0.00 
 61810  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       500.000       500.00        0.000        0.00 
        1023-02-67 
 61910  MOBILIZATION                   LS         1.000    59000.000    59000.00     90000.000     90000.00        0.000        0.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.     652.000        2.850     1858.20         5.000      3260.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               S.Y.      56.000        2.000      112.00         2.000       112.00        0.000        0.00 
 62702  MULCHING                       S.Y.      56.000        1.000       56.00         1.000        56.00        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      10.000        5.000       50.00         5.000        50.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      10.000        5.000       50.00         5.000        50.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.     100.000        2.000      200.00         2.000       200.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.     100.000        2.000      200.00         2.000       200.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.     100.000        0.010        1.00         0.010         1.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       300.000       300.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       100.000       100.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.       1.000       30.000       30.00        30.000        30.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.        2.000        2.000        4.00         2.000         4.00        0.000        0.00 
 63010  SEEDING, MIXTURE NO. 30        LB.        1.000       10.000       10.00        10.000        10.00        0.000        0.00 
 63311  TEMPORARY DELINEATORS          EACH     135.000       10.000     1350.00        10.000      1350.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     1000.000     1000.00      4500.000      4500.00        0.000        0.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     134.000       60.000     8040.00        60.000      8040.00        0.000        0.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS      67.000       75.000     5025.00        75.000      5025.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   20167.000        0.200     4033.40         0.200      4033.40        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1809.000        0.300      542.70         0.300       542.70        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3886.000        0.100      388.60         0.100       388.60        0.000        0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    4690.000        0.150      703.50         0.150       703.50        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6968.000        0.300     2090.40         0.300      2090.40        0.000        0.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     515.000       21.000    10815.00        21.000     10815.00        0.000        0.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     515.000        3.000     1545.00         3.000      1545.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   14236.000        0.280     3986.08         0.280      3986.08        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   38118.000        0.100     3811.80         0.100      3811.80        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   33942.000        0.050     1697.10         0.050      1697.10        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    3850.000        0.900     3465.00         0.900      3465.00        0.000        0.00 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     450.000        1.800      810.00         1.800       810.00        0.000        0.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     154.000        2.000      308.00         2.000       308.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      76.000        2.000      152.00        10.000       760.00        0.000        0.00 
 90004  MISC                           LS         1.000     6500.000     6500.00      3570.000      3570.00        0.000        0.00 
        90004A PREPARATION AND COATING 
        FLANGES, B-41-29 
 90005  MISC                           EACH       2.000     2500.000     5000.00      1500.000      3000.00        0.000        0.00 
        90005A PAVEMENT TERMINAL UNIT 
 90005  MISC                           EACH       2.000      750.000     1500.00      1250.000      2500.00        0.000        0.00 
        90005B REMOVING EXISTING PAVEM 
        TERMINAL BEAM 
 90005  MISC                           EACH       4.000      864.000     3456.00       864.000      3456.00        0.000        0.00 
        90005C TEMPORARY LARGE STATION 
 90005  MISC                           EACH      24.000       18.000      432.00        28.000       672.00        0.000        0.00 
        90005D CONCRETE MASONRY ANCHOR 
        1 1/8-INCH 
 90035  MISC                           TON      198.000       72.590    14372.82        72.590     14372.82        0.000        0.00 
        90035A ASPHALTIC SURFACE, HIGH 
        VOLUME AREAS 
 90307  DEBRIS CONTAINMENT, STRUCTURE  LS         1.000     1000.000     1000.00      2750.000      2750.00        0.000        0.00 
        B-41-29 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       6.000      600.000     3600.00       600.000      3600.00        0.000        0.00 
 90456  REMOVING BEARINGS              EACH      20.000      260.000     5200.00       100.000      2000.00        0.000        0.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     392.000       10.000     3920.00        15.000      5880.00        0.000        0.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     3920.000        1.000     3920.00         1.000      3920.00        0.000        0.00 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000      500.000      500.00      1530.000      1530.00        0.000        0.00 
        B-41-29 
 90031  MISC                           S.F.     420.000       25.000    10500.00        20.000      8400.00        0.000        0.00 
        90031A TEMPORARY SHORING 
 
                                     PROPOSAL TOTAL.......             608732.60                  648912.55                     0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113015 
 
              STATE PROJECT(S):  5057-03-71                            LOCATION  12/CRAWFORD     COUNTY 
                                                                                 STH 27 - STH 131, BRIDGE & APPS 
                                                                                 CTH S 
                                                                                 CRAWFORD COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      250.000      500.00       350.000       700.00      300.000      600.00 
 20104  GRUBBING                       STA.       2.000      250.000      500.00       350.000       700.00      300.000      600.00 
 20330  REMOVING OLD CULVERTS          EACH       3.000      100.000      300.00       150.000       450.00      300.000      900.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     9000.000     9000.00      8000.000      8000.00     6000.000     6000.00 
        10+00 
 20501  COMMON EXCAVATION              C.Y.    2400.000        3.800     9120.00         5.500     13200.00        5.250    12600.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      7500.000      7500.00     7000.000     7000.00 
        B-12-152 
 20801  BORROW EXCAVATION              C.Y.    2200.000        5.000    11000.00         6.500     14300.00       10.350    22770.00 
 21001  STRUCTURE BACKFILL             C.Y.     360.000        8.000     2880.00        12.000      4320.00       10.350     3726.00 
 21301  FINISHING ROADWAY              LS         1.000     1150.000     1150.00      1000.000      1000.00     1000.000     1000.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.    1630.000       11.760    19168.80        12.500     20375.00       14.850    24205.50 
 41101  ASPHALTIC SURFACE              TON      320.000       59.150    18928.00        59.150     18928.00       59.150    18928.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      170.000       70.630    12007.10        70.630     12007.10       70.630    12007.10 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     143.000      300.000    42900.00       275.000     39325.00      385.000    55055.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     110.000        3.000      330.00         2.240       246.40        3.000      330.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    14340.000        0.550     7887.00         0.610      8747.40        0.500     7170.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     2310.000        0.650     1501.50         0.750      1732.50        0.700     1617.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     415.000       19.000     7885.00        23.070      9574.05       16.000     6640.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     2800.000     2800.00      3600.000      3600.00     4000.000     4000.00 
        B-12-152 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      14.000       40.000      560.00        33.320       466.48       30.000      420.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      98.000       19.000     1862.00        25.000      2450.00       25.000     2450.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      110.000      660.00       120.000       720.00      150.000      900.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    12000.000    12000.00     14000.000     14000.00     5000.000     5000.00 
        10+10 
 60602  HEAVY RIPRAP                   C.Y.     180.000       30.000     5400.00        37.100      6678.00       25.000     4500.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      10.000       60.000      600.00        55.000       550.00       60.000      600.00 
 61910  MOBILIZATION                   LS         1.000    13500.000    13500.00     17185.000     17185.00    14500.000    14500.00 
 62505  SALVAGED TOPSOIL               S.Y.    3500.000        0.500     1750.00         1.000      3500.00        0.250      875.00 
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   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20011113015 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62702  MULCHING                       S.Y.    4750.000        0.200      950.00         0.180       855.00        0.120      570.00 
 62811  EROSION BALES, DELIVERED       EACH      24.000        6.000      144.00         4.000        96.00        5.000      120.00 
 62812  EROSION BALES, INSTALLED       EACH      24.000        4.000       96.00         4.000        96.00        5.000      120.00 
 62815  SILT FENCE, DELIVERED          L.F.    1200.000        1.250     1500.00         1.150      1380.00        1.000     1200.00 
 62816  SILT FENCE, INSTALLED          L.F.    1200.000        1.250     1500.00         1.150      1380.00        1.000     1200.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2400.000        0.010       24.00         0.010        24.00        0.100      240.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      400.000      400.00         0.010         0.01      200.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      400.000      400.00         0.010         0.01      200.000      200.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.      35.000        3.500      122.50         1.000        35.00        1.000       35.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.      35.000        3.500      122.50         1.000        35.00        1.000       35.00 
 62905  FERTILIZER, TYPE B             CWT.       5.000       60.000      300.00        25.000       125.00       34.000      170.00 
 63003  SEEDING, TEMPORARY             LB.      180.000        3.250      585.00         5.000       900.00        2.500      450.00 
 63010  SEEDING, MIXTURE NO. 30        LB.       60.000        8.000      480.00         7.000       420.00        6.250      375.00 
 63013  SEEDING, MIXTURE NO. 60        LB.       20.000       12.000      240.00         8.000       160.00        7.000      140.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.       20.000        5.000      100.00         1.000        20.00        3.000       60.00 
 63311  TEMPORARY DELINEATORS          EACH      35.000       25.000      875.00        15.000       525.00       11.000      385.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       65.000      260.00        55.000       220.00       60.000      240.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       22.000      264.00        20.000       240.00       18.100      217.20 
 63827  REMOVING SIGNS, TYPE II        EACH       4.000       35.000      140.00        10.000        40.00       25.000      100.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       4.000       35.000      140.00        10.000        40.00       25.000      100.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000      750.000      750.00       600.000       600.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2000.000     2000.00      1781.600      1781.60     1781.600     1781.60 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1704.000        0.300      511.20         0.250       426.00        0.250      426.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     568.000        0.750      426.00         0.500       284.00        0.500      284.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     710.000        0.100       71.00         0.100        71.00        0.100       71.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1704.000        0.200      340.80         0.100       170.40        0.100      170.40 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1846.000        0.600     1107.60         0.500       923.00        0.500      923.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     350.000        0.800      280.00         2.450       857.50        3.000     1050.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    1200.000        1.430     1716.00         1.430      1716.00        1.430     1716.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     200.000        1.000      200.00         0.250        50.00        0.250       50.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    1190.000        2.000     2380.00         0.400       476.00        0.400      476.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      58.000        4.000      232.00         5.000       290.00        2.000      116.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     143.000       20.000     2860.00        35.000      5005.00       35.000     5005.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     1375.000        1.000     1375.00         1.000      1375.00        1.000     1375.00 
 
                                     PROPOSAL TOTAL.......             215082.00                  230871.45                235994.80 
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 PROPOSAL: 20011113016 
 
              STATE PROJECT(S):  5130-09-60                            LOCATION  41/MONROE       COUNTY 
                                 5514-08-60                                      MAINTENANCE PROJECTS 
                                 5514-08-61                                      STH 131, 71 
                                 5514-08-62                                      MONROE COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    1119.000        9.950    11134.05         0.000         0.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.   16304.000        1.000    16304.00         0.000         0.00        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      350.000      350.00         0.000         0.00        0.000        0.00 
        5130-09-60 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      700.000      700.00         0.000         0.00        0.000        0.00 
        5514-08-60 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00 
        5514-08-61 
 21305  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00 
        5514-08-62 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    29000.000        8.250   239250.00         0.000         0.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   18100.000        1.150    20815.00         0.000         0.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    74400.000        0.400    29760.00         0.000         0.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     4465.000      170.000   759050.00         0.000         0.00        0.000        0.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON    74400.000       14.260  1060944.00         0.000         0.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    47616.000        1.000    47616.00         0.000         0.00        0.000        0.00 
 41021  SALVAGED ASPHALTIC PAVEMENT, M S.Y.  130545.000        0.950   124017.75         0.000         0.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     990.000       28.250    27967.50         0.000         0.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.   15244.000        9.140   139330.16         0.000         0.00        0.000        0.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH      10.000      400.000     4000.00         0.000         0.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH     106.000     1500.000   159000.00         0.000         0.00        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         0.000         0.00        0.000        0.00 
        5130-09-60 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         0.000         0.00        0.000        0.00 
        5514-08-60 
 61804  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         0.000         0.00        0.000        0.00 
        5514-08-61 
 61805  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         0.000         0.00        0.000        0.00 
        5514-08-62 
 61910  MOBILIZATION                   LS         1.000    14800.000    14800.00         0.000         0.00        0.000        0.00 
 63301  DELINEATOR POSTS               EACH     110.000       14.000     1540.00         0.000         0.00        0.000        0.00 
 63305  DELINEATORS                    EACH     110.000        2.500      275.00         0.000         0.00        0.000        0.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64220  FIELD OFFICE, TYPE C           LS         1.000     3575.000     3575.00         0.000         0.00        0.000        0.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        5130-09-60 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
        5514-08-60 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        5514-08-61 
 64305  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00         0.000         0.00        0.000        0.00 
        5514-08-62 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    8025.000        0.500     4012.50         0.000         0.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  312910.000        0.147    45997.77         0.000         0.00        0.000        0.00 
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.      24.000        5.000      120.00         0.000         0.00        0.000        0.00 
 64902  TEMP PVMT MRKG, 4-INCH, REFLEC L.F.    4965.000        1.000     4965.00         0.000         0.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     787.000        1.000      787.00         0.000         0.00        0.000        0.00 
 90005  MISC                           EACH     110.000       10.000     1100.00         0.000         0.00        0.000        0.00 
        90005A REMOVING DELINEATORS 
 90030  MISC                           L.F.     126.000       32.000     4032.00         0.000         0.00        0.000        0.00 
        90030A STEEL THRIE BEAM GUARD 
 90365  QMP, BASE COURSES              TON    29000.000        0.360    10440.00         0.000         0.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            2740886.73                       0.00                     0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113019 
 
              STATE PROJECT(S):  5369-08-71                            LOCATION  52/Richland     COUNTY 
                                                                                 SMYTH HOLLOW RD, TWN WILLOW, SMYTH HOLLOW CRE 
                                                                                 TOWN RD 
                                                                                 RICHLAND COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       3.000      250.000      750.00       150.000       450.00      367.000     1101.00 
 20104  GRUBBING                       STA.       3.000      250.000      750.00       150.000       450.00      180.000      540.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     7000.000     7000.00      6000.000      6000.00     6000.000     6000.00 
        11+65 
 20501  COMMON EXCAVATION              C.Y.     790.000        4.200     3318.00         5.000      3950.00        6.460     5103.40 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      9000.000      9000.00     6500.000     6500.00 
        B-52-242 
 20801  BORROW EXCAVATION              C.Y.     380.000        5.600     2128.00         8.500      3230.00       11.730     4457.40 
 21001  STRUCTURE BACKFILL             C.Y.     160.000        8.000     1280.00        10.500      1680.00       12.000     1920.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       800.000       800.00     1240.000     1240.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     275.000       11.500     3162.50        12.000      3300.00       16.720     4598.00 
 41101  ASPHALTIC SURFACE              TON       98.000       63.320     6205.36        63.320      6205.36       63.320     6205.36 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     127.000      300.000    38100.00       284.000     36068.00      320.000    40640.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     100.000        3.000      300.00         2.390       239.00        2.000      200.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    12960.000        0.550     7128.00         0.590      7646.40        0.550     7128.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     1590.000        0.650     1033.50         0.740      1176.60        0.750     1192.50 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     240.000       14.000     3360.00        30.130      7231.20       18.000     4320.00 
 51130  PILE POINTS                    EACH      12.000      125.000     1500.00       116.660      1399.92      100.000     1200.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     3500.000     3500.00      4200.000      4200.00     4500.000     4500.00 
        B-52-242 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      10.000       40.000      400.00        35.620       356.20       30.000      300.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    10000.000    10000.00     11000.000     11000.00     5700.000     5700.00 
        101+65 
 60602  HEAVY RIPRAP                   C.Y.     150.000       30.000     4500.00        43.290      6493.50       25.000     3750.00 
 61910  MOBILIZATION                   LS         1.000    19950.000    19950.00     14000.000     14000.00    19600.000    19600.00 
 62505  SALVAGED TOPSOIL               S.Y.     387.000        2.000      774.00         2.000       774.00        1.570      607.59 
 62702  MULCHING                       S.Y.    1949.000        0.250      487.25         0.200       389.80        0.130      253.37 
 62815  SILT FENCE, DELIVERED          L.F.     210.000        2.000      420.00         1.000       210.00        1.100      231.00 
 62816  SILT FENCE, INSTALLED          L.F.     210.000        2.000      420.00         1.000       210.00        1.100      231.00 
 62817  SILT FENCE MAINTENANCE         L.F.     420.000        0.010        4.20         0.010         4.20        0.120       50.40 



Date 11/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   60 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 PROPOSAL: 20011113019 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00         0.010         0.01      200.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      300.000      600.00         0.010         0.02      200.000      400.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     120.000        5.000      600.00         4.000       480.00        6.000      720.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     120.000        4.000      480.00         4.000       480.00        6.000      720.00 
 62905  FERTILIZER, TYPE B             CWT.       1.700       60.000      102.00        30.000        51.00       48.000       81.60 
 63003  SEEDING, TEMPORARY             LB.       88.000        4.000      352.00         5.000       440.00        2.750      242.00 
 63013  SEEDING, MIXTURE NO. 60        LB.       46.000       12.000      552.00         8.000       368.00        8.750      402.50 
 63015  SEEDING, BORROW PIT MIXTURE    LB.       10.000       12.000      120.00         1.000        10.00        3.000       30.00 
 63311  TEMPORARY DELINEATORS          EACH      16.000       25.000      400.00        15.000       240.00       11.000      176.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000      750.000      750.00       500.000       500.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1800.000     1800.00      1512.000      1512.00     1512.000     1512.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     560.000        0.500      280.00         0.250       140.00        0.250      140.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     210.000        1.000      210.00         1.000       210.00        1.000      210.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     420.000        0.100       42.00         0.100        42.00        0.100       42.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1330.000        0.400      532.00         0.400       532.00        0.400      532.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     265.000        1.000      265.00         2.610       691.65        3.000      795.00 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.    1210.000        1.600     1936.00         1.500      1815.00        2.250     2722.50 
 66501  SAWING EXISTING PAVEMENT       L.F.      38.000        5.000      190.00         5.000       190.00        6.000      228.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     127.000       20.000     2540.00        35.000      4445.00       34.000     4318.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     1270.000        1.000     1270.00         1.000      1270.00        1.000     1270.00 
 
                                     PROPOSAL TOTAL.......             135291.81                  139880.86                144310.62 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113020 
 
              STATE PROJECT(S):  5397-08-71                            LOCATION  61/TREMPEALEAU  COUNTY 
                                                                                 NORSKE RD, TWN KICKAPOO, SHERRY CREEK BRIDGE 
                                                                                 LOCAL RD 
                                                                                 TREMPEALEAU COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOEPPNER BUILDING CORPORATION 
  BIDDER NO  2:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  3:  RUZIC CONSTRUCTION CO., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     6500.000     6500.00      7500.000      7500.00     5000.000     5000.00 
        11+10 
 20501  COMMON EXCAVATION              C.Y.      16.000       12.000      192.00         9.000       144.00        5.250       84.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2938.000     2938.00      7000.000      7000.00     3800.000     3800.00 
        B-62-208 
 20801  BORROW EXCAVATION              C.Y.     119.000       13.000     1547.00         8.900      1059.10       10.350     1231.65 
 21001  STRUCTURE BACKFILL             C.Y.     178.000       12.000     2136.00         8.000      1424.00       10.350     1842.30 
 21301  FINISHING ROADWAY              LS         1.000      600.000      600.00       520.000       520.00     1000.000     1000.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     140.000       14.000     1960.00        11.500      1610.00       14.850     2079.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.       7.000       20.000      140.00        20.000       140.00       20.000      140.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON        6.000      182.500     1095.00       182.500      1095.00      182.500     1095.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON       86.000       86.500     7439.00        86.500      7439.00       86.500     7439.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     129.000      320.000    41280.00       300.000     38700.00      360.000    46440.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     125.000        2.750      343.75         3.000       375.00        2.500      312.50 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    15090.000        0.520     7846.80         0.500      7545.00        0.620     9355.80 
 50511  COATED HIGH STR BAR STL REINF, LB.     2820.000        1.200     3384.00         0.600      1692.00        0.940     2650.80 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     360.000       19.750     7110.00        23.000      8280.00       18.750     6750.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     5300.000     5300.00      4000.000      4000.00     6000.000     6000.00 
        B-62-0208 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      12.000       26.000      312.00        40.000       480.00       30.340      364.08 
 60602  HEAVY RIPRAP                   C.Y.      79.000       32.000     2528.00        30.000      2370.00       31.000     2449.00 
 61910  MOBILIZATION                   LS         1.000    11500.000    11500.00     11850.000     11850.00    10800.000    10800.00 
 62505  SALVAGED TOPSOIL               S.Y.     130.000        1.500      195.00         2.000       260.00        0.250       32.50 
 62702  MULCHING                       S.Y.    1625.000        0.350      568.75         0.250       406.25        0.150      243.75 
 62815  SILT FENCE, DELIVERED          L.F.     320.000        1.250      400.00         1.600       512.00        1.100      352.00 
 62816  SILT FENCE, INSTALLED          L.F.     320.000        1.250      400.00         1.600       512.00        1.100      352.00 
 62817  SILT FENCE MAINTENANCE         L.F.     540.000        0.500      270.00         5.400      2916.00        0.110       59.40 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      400.000      400.00       150.000       150.00      200.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      200.000      200.00       100.000       100.00      200.000      200.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.     180.000        0.850      153.00         1.500       270.00        2.000      360.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 PROPOSAL: 20011113020 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.     180.000        0.890      160.20         1.500       270.00        2.000      360.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.      50.000        7.000      350.00         5.000       250.00        4.000      200.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.      50.000        7.000      350.00         4.000       200.00        5.000      250.00 
 62905  FERTILIZER, TYPE B             CWT.       3.000      100.000      300.00        50.000       150.00       38.000      114.00 
 63003  SEEDING, TEMPORARY             LB.       40.000        5.000      200.00         3.000       120.00        3.000      120.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       40.000        6.000      240.00         7.500       300.00        8.250      330.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.        1.000       50.000       50.00        20.000        20.00       10.000       10.00 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH       4.000       50.000      200.00        50.000       200.00       65.000      260.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       30.000      360.00        20.000       240.00       18.000      216.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       750.000       750.00      500.000      500.00 
 64301  TRAFFIC CONTROL                LS         1.000     1650.000     1650.00      1650.000      1650.00     2300.000     2300.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     212.000        2.500      530.00         0.800       169.60        2.500      530.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      90.000        2.000      180.00         4.000       360.00        2.000      180.00 
 
                                     PROPOSAL TOTAL.......             111808.50                  113028.95                116002.78 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113021 
 
              STATE PROJECT(S):  5478-09-71                            LOCATION  62/VERNON       COUNTY 
                                                                                 N CNTY LINE - STH 27, RULLAND COULEE CR BRIDG 
                                                                                 CTH P 
                                                                                 VERNON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
  BIDDER NO  2:  HOEPPNER BUILDING CORPORATION 
  BIDDER NO  3:  ACME CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       3.000      450.000     1350.00       450.000      1350.00      300.000      900.00 
 20104  GRUBBING                       STA.       3.000      450.000     1350.00       450.000      1350.00      300.000      900.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     7000.000     7000.00     10000.000     10000.00    15000.000    15000.00 
        10+00 
 20411  REMOVING GUARDRAIL             L.F.      40.000        2.000       80.00         1.500        60.00        4.000      160.00 
 20412  REMOVING FENCE                 L.F.     460.000        1.000      460.00         2.000       920.00        2.000      920.00 
 20501  COMMON EXCAVATION              C.Y.    3295.000        5.000    16475.00         5.000     16475.00        3.900    12850.50 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      2250.000      2250.00     8000.000     8000.00 
        B-62-209 
 20650  COFFERDAMS                     LS         1.000        1.000        1.00      5800.000      5800.00     5000.000     5000.00 
 20801  BORROW EXCAVATION              C.Y.    1982.000        5.300    10504.60         5.300     10504.60        5.600    11099.20 
 21001  STRUCTURE BACKFILL             C.Y.     400.000       12.000     4800.00        12.000      4800.00        8.000     3200.00 
 21301  FINISHING ROADWAY              LS         1.000      300.000      300.00       300.000       300.00     1920.000     1920.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.    1751.000       10.130    17737.63        14.000     24514.00       10.800    18910.80 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      57.000        8.500      484.50         8.500       484.50        8.500      484.50 
 41101  ASPHALTIC SURFACE              TON      431.000       58.500    25213.50        58.500     25213.50       58.500    25213.50 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      155.000       60.500     9377.50        60.500      9377.50       60.500     9377.50 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     275.000      313.000    86075.00       280.000     77000.00      300.000    82500.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     320.000        3.000      960.00         2.550       816.00        3.000      960.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    29850.000        0.500    14925.00         0.430     12835.50        0.520    15522.00 
        B-62-209 
 50511  COATED HIGH STR BAR STL REINF, LB.    13290.000        0.750     9967.50         0.650      8638.50        0.620     8239.80 
        B-62-209 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     600.000       15.000     9000.00        19.000     11400.00       20.000    12000.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     8000.000     8000.00      9000.000      9000.00     7000.000     7000.00 
        B-62-209 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      14.000       30.000      420.00        25.000       350.00       50.000      700.00 
 52001  CULVERT PIPE, CLASS III, 12-IN L.F.      24.000       17.000      408.00        17.000       408.00       17.000      408.00 
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.      24.000       32.000      768.00        32.000       768.00       46.000     1104.00 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      100.000      200.00       100.000       200.00       92.500      185.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 PROPOSAL: 20011113021 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      250.000      500.00       250.000       500.00      450.000      900.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    15000.000    15000.00     16000.000     16000.00    15000.000    15000.00 
        10+50 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     157.000       25.000     3925.00        35.000      5495.00       32.000     5024.00 
 60602  HEAVY RIPRAP                   C.Y.     290.000       30.000     8700.00        32.000      9280.00       30.000     8700.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       7.000       75.000      525.00        50.000       350.00       60.000      420.00 
 61910  MOBILIZATION                   LS         1.000    18800.000    18800.00     27600.000     27600.00    29700.000    29700.00 
 62501  TOPSOIL                        S.Y.    3188.000        1.100     3506.80         1.100      3506.80        1.700     5419.60 
 62505  SALVAGED TOPSOIL               S.Y.    3737.000        1.100     4110.70         1.100      4110.70        0.500     1868.50 
 62702  MULCHING                       S.Y.    8259.000        0.130     1073.67         0.150      1238.85        0.120      991.08 
 62811  EROSION BALES, DELIVERED       EACH      40.000        6.000      240.00         6.000       240.00        6.000      240.00 
 62812  EROSION BALES, INSTALLED       EACH      40.000        6.000      240.00         6.000       240.00        4.000      160.00 
 62815  SILT FENCE, DELIVERED          L.F.     940.000        1.000      940.00         1.100      1034.00        1.250     1175.00 
 62816  SILT FENCE, INSTALLED          L.F.     940.000        1.000      940.00         1.100      1034.00        1.250     1175.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1880.000        0.110      206.80         0.010        18.80        0.010       18.80 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      200.000      400.00       300.000       600.00      200.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      200.000      200.00       100.000       100.00      300.000      300.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.     239.000        1.300      310.70         1.200       286.80        1.000      239.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.     239.000        1.300      310.70         1.200       286.80        1.000      239.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     100.000        1.250      125.00         0.600        60.00        1.500      150.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     100.000        1.250      125.00         0.600        60.00        1.500      150.00 
 62860  TURBIDITY BARRIERS             S.Y.      56.000       25.100     1405.60        30.000      1680.00       24.000     1344.00 
 62902  FERTILIZER, TYPE A             CWT.       5.350       42.000      224.70        40.000       214.00       40.000      214.00 
 63003  SEEDING, TEMPORARY             LB.       55.000        3.000      165.00         3.500       192.50        3.250      178.75 
 63009  SEEDING, MIXTURE NO. 20        LB.      190.000        4.750      902.50         6.400      1216.00        6.250     1187.50 
 63311  TEMPORARY DELINEATORS          EACH      14.000       11.000      154.00        25.000       350.00       14.000      196.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       65.000      260.00        40.000       160.00       60.000      240.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       18.100      217.20        25.000       300.00       22.000      264.00 
 63821  MOVING SIGNS, TYPE I           EACH      15.000       35.000      525.00        40.000       600.00       30.000      450.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH      11.000       35.000      385.00        25.000       275.00       30.000      330.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00      800.000      800.00 
 64301  TRAFFIC CONTROL                LS         1.000     4800.000     4800.00      3400.000      3400.00     4800.000     4800.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     300.000        3.000      900.00         2.500       750.00        1.000      300.00 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.    2360.000        1.600     3776.00         1.600      3776.00        1.500     3540.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    3130.000        0.400     1252.00         0.580      1815.40        0.400     1252.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    1120.000        0.400      448.00         1.000      1120.00        0.400      448.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    2800.000        0.300      840.00         0.900      2520.00        0.300      840.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      64.000        5.000      320.00         2.000       128.00        4.000      256.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     275.000       40.000    11000.00         3.000       825.00       20.000     5500.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 PROPOSAL: 20011113021 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     2640.000        1.000     2640.00         1.000      2640.00        1.000     2640.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       2.000       50.000      100.00        25.000        50.00       60.000      120.00 
 
                                     PROPOSAL TOTAL.......             324851.60                  329368.75                339725.03 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113022 
 
              STATE PROJECT(S):  7236-02-71                            LOCATION  06/BUFFALO      COUNTY 
                                                                                 BAECKER RD, TOWN MONTANA, WAUMANDEE CREEK BRI 
                                                                                 TOWN RD 
                                                                                 BUFFALO COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
  BIDDER NO  2:  HOEPPNER BUILDING CORPORATION 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      5825.000      5825.00     7500.000     7500.00 
        10+00 
 20501  COMMON EXCAVATION              C.Y.    1461.000        6.500     9496.50         7.000     10227.00        6.500     9496.50 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3000.000     3000.00      1500.000      1500.00     3500.000     3500.00 
        B-06-0139 
 20801  BORROW EXCAVATION              C.Y.    1423.000        8.000    11384.00        10.000     14230.00        8.000    11384.00 
 21001  STRUCTURE BACKFILL             C.Y.     154.000       12.000     1848.00        12.000      1848.00       10.000     1540.00 
 21301  FINISHING ROADWAY              LS         1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     475.000       12.500     5937.50        12.500      5937.50       14.000     6650.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     112.000      350.000    39200.00       300.000     33600.00      315.000    35280.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     126.000        3.000      378.00         2.500       315.00        2.000      252.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    13548.000        0.600     8128.80         0.600      8128.80        0.500     6774.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     2481.000        0.700     1736.70         0.910      2257.71        0.700     1736.70 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.     400.000       20.000     8000.00        19.000      7600.00       15.000     6000.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     8000.000     8000.00      6680.000      6680.00     5000.000     5000.00 
        B-6-139 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      10.000       35.000      350.00        24.000       240.00       15.000      150.00 
 52602  TEMPORARY STRUCTURE, STATION   LS         1.000     6000.000     6000.00      9500.000      9500.00    19000.000    19000.00 
        9+96 
 60602  HEAVY RIPRAP                   C.Y.     166.000       40.000     6640.00        30.000      4980.00       35.000     5810.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       2.000       60.000      120.00        60.000       120.00       75.000      150.00 
 61910  MOBILIZATION                   LS         1.000     3000.000     3000.00      9580.000      9580.00    11500.000    11500.00 
 62505  SALVAGED TOPSOIL               S.Y.    2136.000        1.000     2136.00         2.000      4272.00        1.000     2136.00 
 62702  MULCHING                       S.Y.    4874.000        0.170      828.58         0.170       828.58        0.150      731.10 
 62815  SILT FENCE, DELIVERED          L.F.     760.000        1.100      836.00         1.100       836.00        1.000      760.00 
 62816  SILT FENCE, INSTALLED          L.F.     760.000        1.100      836.00         1.100       836.00        1.000      760.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1520.000        0.010       15.20         0.010        15.20        0.100      152.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       300.000       600.00      100.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       100.000       100.00      150.000      150.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     830.000        0.600      498.00         0.600       498.00        0.800      664.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 PROPOSAL: 20011113022 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     830.000        0.600      498.00         0.600       498.00        0.850      705.50 
 62860  TURBIDITY BARRIERS             S.Y.     204.000       24.000     4896.00        24.000      4896.00       30.000     6120.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     192.500        4.000      770.00         4.000       770.00        5.000      962.50 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     192.500        4.000      770.00         4.000       770.00        5.000      962.50 
 62902  FERTILIZER, TYPE A             CWT.       3.150       40.000      126.00        40.000       126.00       45.000      141.75 
 63003  SEEDING, TEMPORARY             LB.       25.000        3.000       75.00         3.000        75.00        5.000      125.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       70.000        7.000      490.00         7.000       490.00        5.000      350.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       40.000      160.00        40.000       160.00       50.000      200.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       25.000      300.00        25.000       300.00       30.000      360.00 
 63821  MOVING SIGNS, TYPE I           EACH       4.000       25.000      100.00        25.000       100.00       50.000      200.00 
 63826  REMOVING SIGNS, TYPE I         EACH       5.000       15.000       75.00        15.000        75.00       25.000      125.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00      350.000      350.00 
 64301  TRAFFIC CONTROL                LS         1.000     4000.000     4000.00      4500.000      4500.00     4500.000     4500.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     256.000        3.000      768.00         2.500       640.00        2.250      576.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     112.000        5.000      560.00         4.000       448.00        1.000      112.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     2500.000        1.000     2500.00         1.000      2500.00        1.000     2500.00 
 
                                     PROPOSAL TOTAL.......             138957.28                  147702.79                155866.55 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113023 
 
              STATE PROJECT(S):  7241-06-71                            LOCATION  27/JACKSON      COUNTY 
                                 7241-07-71                                      JOOS ROAD, ALMA CTR RD - S MOORE RD, TWN ALMA 
                                                                                 TOWN RD 
                                                                                 JACKSON COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOEPPNER BUILDING CORPORATION 
  BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      300.000      600.00       250.000       500.00      250.000      500.00 
 20104  GRUBBING                       STA.       2.000      300.000      600.00       250.000       500.00      250.000      500.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     6578.000     6578.00      4000.000      4000.00     5500.000     5500.00 
        10+00 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     6812.000     6812.00      5000.000      5000.00     7500.000     7500.00 
        10+00 
 20501  COMMON EXCAVATION              C.Y.     360.000       10.000     3600.00        10.000      3600.00       10.000     3600.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1900.000     1900.00      4000.000      4000.00     3500.000     3500.00 
        B-27-142 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1900.000     1900.00      4000.000      4000.00     3500.000     3500.00 
        B-27-143 
 20801  BORROW EXCAVATION              C.Y.      73.000       12.000      876.00        12.000       876.00       12.000      876.00 
 21001  STRUCTURE BACKFILL             C.Y.     330.000       12.000     3960.00        12.000      3960.00       10.000     3300.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       500.000       500.00      300.000      300.00 
        7241-06-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       500.000       500.00      300.000      300.00 
        7241-07-71 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     450.000       13.500     6075.00        13.500      6075.00       15.000     6750.00 
 41101  ASPHALTIC SURFACE              TON      135.000       73.950     9983.25        73.950      9983.25       73.950     9983.25 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     184.000      276.000    50784.00       350.000     64400.00      425.000    78200.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     207.000        2.400      496.80         3.000       621.00        2.000      414.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    18690.000        0.580    10840.20         0.600     11214.00        0.550    10279.50 
 50511  COATED HIGH STR BAR STL REINF, LB.     3130.000        0.750     2347.50         0.700      2191.00        0.750     2347.50 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.     740.000       18.500    13690.00        22.000     16280.00       14.000    10360.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4348.000     4348.00      5000.000      5000.00     3000.000     3000.00 
        B-27-142 
 51341  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4794.000     4794.00      6000.000      6000.00     3000.000     3000.00 
        B-27-143 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      23.000       24.000      552.00        35.000       805.00       15.000      345.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      24.000       22.500      540.00        22.500       540.00       20.000      480.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 PROPOSAL: 20011113023 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      125.000      250.00       125.000       250.00      100.000      200.00 
 60602  HEAVY RIPRAP                   C.Y.     205.000       30.000     6150.00        40.000      8200.00       35.000     7175.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      65.000       40.000     2600.00        40.000      2600.00       40.000     2600.00 
 61910  MOBILIZATION                   LS         1.000    14990.000    14990.00      9000.000      9000.00    17615.000    17615.00 
 62505  SALVAGED TOPSOIL               S.Y.    1310.000        2.000     2620.00         1.500      1965.00        1.500     1965.00 
 62702  MULCHING                       S.Y.    2280.000        0.180      410.40         0.180       410.40        0.150      342.00 
 62815  SILT FENCE, DELIVERED          L.F.     550.000        1.100      605.00         1.100       605.00        1.000      550.00 
 62816  SILT FENCE, INSTALLED          L.F.     550.000        1.100      605.00         1.100       605.00        1.000      550.00 
 62817  SILT FENCE MAINTENANCE         L.F.     550.000        0.010        5.50         0.010         5.50        0.100       55.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       300.000       600.00      100.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 62905  FERTILIZER, TYPE B             CWT.       1.900       30.000       57.00        30.000        57.00       50.000       95.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       48.000        6.500      312.00         6.500       312.00        5.000      240.00 
 63013  SEEDING, MIXTURE NO. 60        LB.        5.000       20.000      100.00        20.000       100.00        9.000       45.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       8.000       40.000      320.00        40.000       320.00       50.000      400.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      24.000       25.000      600.00        25.000       600.00       30.000      720.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       600.000       600.00      500.000      500.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2010.000     2010.00      2500.000      2500.00     2010.000     2010.00 
        7241-06-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1985.000     1985.00      2500.000      2500.00     1985.000     1985.00 
        7241-07-71 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     200.000        2.000      400.00         2.000       400.00        2.500      500.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     390.000        2.500      975.00         3.000      1170.00        2.250      877.50 
 66501  SAWING EXISTING PAVEMENT       L.F.      72.000        4.000      288.00         4.000       288.00        3.000      216.00 
 
                                     PROPOSAL TOTAL.......             168859.65                  183833.15                193575.75 
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 PROPOSAL: 20011113025 
 
              STATE PROJECT(S):  1020-06-70                            LOCATION  55/ST CROIX     COUNTY 
                                                                                 HUDSON - MENOMONIE RD 
                                                                                 I 94 
                                                                                 ST CROIX COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  MONARCH PAVING, DIV. OF MATHY 
  BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    32000.000    32000.00     32000.000     32000.00        0.000        0.00 
        127+80.51 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    32000.000    32000.00     32000.000     32000.00        0.000        0.00 
        127+80.51 
 20411  REMOVING GUARDRAIL             L.F.    7137.000        1.010     7208.37         1.550     11062.35        0.000        0.00 
 20421  REMOVING ASPHALTIC SURFACE, MI TON    24000.000        6.520   156480.00         6.000    144000.00        0.000        0.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000    20000.000    20000.00      3000.000      3000.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      5000.000      5000.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     8300.000        8.750    72625.00        14.000    116200.00        0.000        0.00 
 30820  BASE PATCHING, CONCRETE        S.Y.    5147.000       46.000   236762.00        68.480    352466.56        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   11926.000        1.125    13416.75         1.350     16100.10        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    63214.000        0.650    41089.10         0.500     31607.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1852.000      162.400   300764.80       165.000    305580.00        0.000        0.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON    10624.000       15.920   169134.08        21.000    223104.00        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON    20212.000       18.750   378975.00        21.500    434558.00        0.000        0.00 
 40727  ASPHALTIC CONCRETE PAVEMENT, T TON    32378.000       32.180  1041924.04        42.500   1376065.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    19740.000        1.000    19740.00         1.000     19740.00        0.000        0.00 
 40729  PROFILE INDEX INCENTIVE, ASPHA DOL    50560.000        1.000    50560.00         1.000     50560.00        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     418.000      360.000   150480.00       360.000    150480.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    3433.000        1.500     5149.50         1.500      5149.50        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    90510.000        0.520    47065.20         0.520     47065.20        0.000        0.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      24.000       60.000     1440.00        60.000      1440.00        0.000        0.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      15.000      500.000     7500.00       500.000      7500.00        0.000        0.00 
        B-55-15 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH      15.000      500.000     7500.00       500.000      7500.00        0.000        0.00 
        B-55-16 
 50650  FIXED BEARING ASSEMBLIES, STRU EACH      24.000      600.000    14400.00       600.000     14400.00        0.000        0.00 
        B-55-15 
 50651  FIXED BEARING ASSEMBLIES, STRU EACH      24.000      600.000    14400.00       600.000     14400.00        0.000        0.00 
        B-55-16 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     335.000       85.000    28475.00        85.000     28475.00        0.000        0.00 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.      67.000       65.000     4355.00        65.000      4355.00        0.000        0.00 
 50905  CLEANING, DECKS                S.Y.    1983.000       14.000    27762.00        14.000     27762.00        0.000        0.00 
 50915  CONCRETE SURFACE REPAIR        S.F.    1035.000       12.000    12420.00        12.000     12420.00        0.000        0.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.     153.000      150.000    22950.00       150.000     22950.00        0.000        0.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     198.000      325.000    64350.00       325.000     64350.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    1600.000        6.000     9600.00         6.000      9600.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1600.000        3.000     4800.00         3.000      4800.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     544.000       29.920    16276.48        36.000     19584.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    5802.000        8.880    51521.76        12.980     75309.96        0.000        0.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       6.000      395.060     2370.36       600.000      3600.00        0.000        0.00 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       4.000     1000.000     4000.00      1000.000      4000.00        0.000        0.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       4.000     3500.000    14000.00      3500.000     14000.00        0.000        0.00 
 61430  TEMPORARY STEEL PLATE BEAM GUA L.F.    2553.000        5.000    12765.00        10.100     25785.30        0.000        0.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       8.000       60.000      480.00        60.000       480.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      22.000     1660.000    36520.00      1800.000     39600.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    20000.000    20000.00    166500.000    166500.00        0.000        0.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.  116800.000        0.100    11680.00         0.090     10512.00        0.000        0.00 
 63311  TEMPORARY DELINEATORS          EACH     120.000       10.000     1200.00        10.000      1200.00        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     464.000       20.000     9280.00        20.000      9280.00        0.000        0.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     138.000      230.000    31740.00       230.000     31740.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   28696.000        0.200     5739.20         0.200      5739.20        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1624.000        0.600      974.40         0.600       974.40        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    2900.000        0.200      580.00         0.200       580.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   12444.000        0.300     3733.20         0.300      3733.20        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   15660.000        0.500     7830.00         0.500      7830.00        0.000        0.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     880.000       25.000    22000.00        25.000     22000.00        0.000        0.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     780.000       10.000     7800.00        10.000      7800.00        0.000        0.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.  116620.000        0.055     6414.10         0.065      7580.30        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  319380.000        0.250    79845.00         0.250     79845.00        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    5200.000        0.700     3640.00         0.700      3640.00        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.    4150.000        0.950     3942.50         0.950      3942.50        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     740.000       34.500    25530.00        34.500     25530.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.  245236.000        0.100    24523.60         0.100     24523.60        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.  213540.000        0.060    12812.40         0.055     11744.70        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    6000.000        0.950     5700.00         0.950      5700.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.   22272.000        1.750    38976.00         2.450     54566.40        0.000        0.00 
 90005  MISC                           EACH      24.000      300.000     7200.00       300.000      7200.00        0.000        0.00 
        90005A PRECAST CONCRETE SHIM P 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90005  MISC                           EACH      18.000     2500.000    45000.00       750.000     13500.00        0.000        0.00 
        90005B TEMPORARY EMERGENCY PUL 
 90005  MISC                           EACH      21.000      899.000    18879.00        50.000      1050.00        0.000        0.00 
        90005C TEMPORARY STEEL PLATE B 
        EAT 
 90005  MISC                           EACH       3.000     3000.000     9000.00     22000.000     66000.00        0.000        0.00 
        90005D REMOVING ASPHALTIC PAVE 
        CROSSOVER 
 90008  MISC                           DAY      464.000       50.000    23200.00        50.000     23200.00        0.000        0.00 
        90008A PORTABLE CHANGEABLE MES 
 90030  MISC                           L.F.     510.000       23.220    11842.20        24.000     12240.00        0.000        0.00 
        90030A TEMPORARY STEEL THRIE B 
        STRUCTURE APPROACH 
 90030  MISC                           L.F.     344.000        9.000     3096.00       100.000     34400.00        0.000        0.00 
        90030B REMOVING CONCRETE BARRI 
        FOOTING 
 90030  MISC                           L.F.      90.000        9.500      855.00         9.500       855.00        0.000        0.00 
        90030C PAVEMENT MARKING, TAPE, 
        RAISED PATTERN 
 90033  MISC                           S.Y.    1983.000       16.000    31728.00        16.000     31728.00        0.000        0.00 
        90033A REMOVING CONCRETE MASON 
        OVERLAY 
 90033  MISC                           S.Y.    1740.000        5.500     9570.00        10.000     17400.00        0.000        0.00 
        90033B CRUSHED AGGREAGATE SLOP 
        RECONDITIONING 
 90033  MISC                           S.Y.   16943.000        5.490    93017.07         7.000    118601.00        0.000        0.00 
        90033C ASPHALTIC CONCRETE PAVE 
        REFLECTIVE CRACK RELIEF INTERL 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      43.000      400.000    17200.00       600.000     25800.00        0.000        0.00 
 90365  QMP, BASE COURSES              TON     8300.000        0.250     2075.00         0.200      1660.00        0.000        0.00 
 90456  REMOVING BEARINGS              EACH      72.000      400.000    28800.00       400.000     28800.00        0.000        0.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     418.000        9.000     3762.00         9.000      3762.00        0.000        0.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     4180.000        1.000     4180.00         1.000      4180.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            3772604.11                 4638386.27                     0.00 
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 PROPOSAL: 20011113026 
 
              STATE PROJECT(S):  1051-09-71                            LOCATION  10/CLARK        COUNTY 
                                 8220-01-75                                      BRIDGE PAINTING B-10-23, B-60-1 
                                                                                 STH 29, 64 
                                                                                 CLARK, TAYLOR COUNTY 
              TYPE OF WORK: BRIDGE PAINTING 
 
  BIDDER NO  1:  UNITED PAINTING, INC. 
  BIDDER NO  2:  C & L CONTRACTING, INC. 
  BIDDER NO  3:  MONOKO, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     400.000        5.000     2000.00         4.000      1600.00        5.000     2000.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     400.000        5.000     2000.00         3.000      1200.00        3.000     1200.00 
 61910  MOBILIZATION                   LS         1.000    13000.000    13000.00     28612.500     28612.50     3000.000     3000.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      400.000      400.00      1000.000      1000.00     5000.000     5000.00 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00      7387.500      7387.50     5000.000     5000.00 
        8220-01-75 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     360.000       20.000     7200.00        15.000      5400.00        2.000      720.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1800.000        0.300      540.00         0.400       720.00        0.100      180.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     630.000        0.300      189.00         0.300       189.00        0.100       63.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     990.000        0.650      643.50         1.000       990.00        0.500      495.00 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      90.000       60.000     5400.00        50.000      4500.00       10.000      900.00 
        1051-09-71 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     500.000        3.400     1700.00         3.000      1500.00        0.500      250.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     500.000        0.850      425.00         1.000       500.00        0.500      250.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     600.000        0.550      330.00         2.000      1200.00        0.500      300.00 
 90004  MISC                           LS         1.000     2000.000     2000.00      7500.000      7500.00     5000.000     5000.00 
        90004A STRUCTURE PAINTING, WAR 
        B-10-0023 
 90004  MISC                           LS         1.000     2000.000     2000.00      8500.000      8500.00     5000.000     5000.00 
        90004B STRUCTURE PAINTING, WAR 
        B-60-0001 
 90004  MISC                           LS         1.000     1000.000     1000.00       500.000       500.00     1000.000     1000.00 
        90004C PORTABLE DECONTAMINATIO 
        STRUCTURE B-60-0001 
 90004  MISC                           LS         1.000     5029.500     5029.50      9877.500      9877.50     5000.000     5000.00 
        90004D STRUCTURE OVERCOATING, 
        PRIMING, STRUCTURE B-10-0023 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000     2155.500     2155.50      2195.000      2195.00     2000.000     2000.00 
        B-10-0023 
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    38932.500    38932.50     29250.000     29250.00   110000.000   110000.00 
        B-10-0023 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90556  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    58151.000    58151.00     44100.000     44100.00   125068.000   125068.00 
        B-60-0001 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000    17542.500    17542.50     29250.000     29250.00     5000.000     5000.00 
        B-10-0023 
 90561  NEG PRES CONTAIN & COLL WASTE  LS         1.000    22779.000    22779.00     44100.000     44100.00     5000.000     5000.00 
        B-60-0001 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     1000.000     1000.00       500.000       500.00     1000.000     1000.00 
        STRUCTURE B-10-0023 
 
                                     PROPOSAL TOTAL.......             185917.50                  230571.50                283426.00 
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 PROPOSAL: 20011113027 
 
              STATE PROJECT(S):  1550-02-61                            LOCATION  55/ST CROIX     COUNTY 
                                 8949-04-77                                      BRIDGE OVERLAYS, B-55-60, B-55-76 
                                                                                 STH 35, USH 12 
                                                                                 ST CROIX COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
  BIDDER NO  3:  PROGRESSIVE CONTRACTORS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1000.000        3.690     3690.00         3.300      3300.00       10.000    10000.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       400.000       400.00      250.000      250.00 
        1550-02-61 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       400.000       400.00      250.000      250.00 
        8949-04-77 
 30404  CRUSHED AGGREGATE BASE COURSE  TON       60.000       20.000     1200.00        20.000      1200.00       20.000     1200.00 
 41101  ASPHALTIC SURFACE              TON      120.000       69.000     8280.00        69.000      8280.00       70.000     8400.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     3500.000     3500.00      3500.000      3500.00     7000.000     7000.00 
        B-55-60 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000     4000.000     4000.00      6500.000      6500.00    11000.000    11000.00 
        B-55-76 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH      34.000       12.000      408.00        12.000       408.00       14.000      476.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1674.000        1.500     2511.00         1.500      2511.00        2.450     4101.30 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     1970.000        1.000     1970.00         1.200      2364.00        1.000     1970.00 
 50627  LAMINATED ELASTOMERIC BEARING  EACH       6.000      250.000     1500.00       300.000      1800.00      450.000     2700.00 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     255.000       55.000    14025.00        56.000     14280.00       50.000    12750.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.     102.000       48.000     4896.00        56.000      5712.00       25.000     2550.00 
 50905  CLEANING, DECKS                S.Y.    1640.000       15.000    24600.00         9.000     14760.00        7.000    11480.00 
 50910  JOINT REPAIR                   S.Y.      38.000      220.000     8360.00       500.000     19000.00      250.000     9500.00 
 50912  CURB REPAIR                    L.F.     535.000        5.000     2675.00        23.000     12305.00       27.500    14712.50 
 50915  CONCRETE SURFACE REPAIR        S.F.      29.000       45.000     1305.00        50.000      1450.00       70.000     2030.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.       7.000      250.000     1750.00       165.000      1155.00      150.000     1050.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     127.000      280.000    35560.00       325.000     41275.00      425.000    53975.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     520.000        8.000     4160.00         8.000      4160.00        9.000     4680.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1040.000        2.000     2080.00         2.000      2080.00        2.500     2600.00 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       4.000     1000.000     4000.00      1000.000      4000.00     1500.000     6000.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       4.000     2900.000    11600.00      2900.000     11600.00     4000.000    16000.00 
 61910  MOBILIZATION                   LS         1.000    40000.000    40000.00     46750.000     46750.00    24975.000    24975.00 
 64207  FIELD OFFICE, TYPE B, PROJECT  LS         1.000      400.000      400.00      2000.000      2000.00     2500.000     2500.00 
        1550-02-61 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 64208  FIELD OFFICE, TYPE B, PROJECT  LS         1.000      400.000      400.00      2000.000      2000.00     2500.000     2500.00 
        8949-04-77 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2200.000     2200.00      2200.000      2200.00     3000.000     3000.00 
        1550-02-61 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2170.000     2170.00      2170.000      2170.00     3750.000     3750.00 
        8949-04-77 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1060.000        0.500      530.00         0.500       530.00        0.700      742.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     159.000        1.000      159.00         1.000       159.00        1.100      174.90 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     265.000        0.100       26.50         0.100        26.50        0.300       79.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2107.000        0.600     1264.20         0.600      1264.20        0.750     1580.25 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    2651.000        0.900     2385.90         0.900      2385.90        1.000     2651.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     500.000        0.800      400.00         0.800       400.00        0.750      375.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    3600.000        0.900     3240.00         0.900      3240.00        1.100     3960.00 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      96.000       10.000      960.00        10.000       960.00        7.000      672.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     120.000        5.000      600.00         1.750       210.00        6.000      720.00 
 90004  MISC                           LS         1.000    11250.000    11250.00     11250.000     11250.00    11500.000    11500.00 
        90004A TEMPORARY TRAFFIC SIGNA 
        B-55-76 
 90033  MISC                           S.Y.     980.000       16.000    15680.00         4.000      3920.00       12.000    11760.00 
        90033A REMOVING CONCRETE MASON 
        OVERLAY 
 90033  MISC                           S.Y.     500.000        7.230     3615.00         5.850      2925.00        4.500     2250.00 
        90033B RESEAL CRUSHED AGGREGAT 
        PAVING 
 90456  REMOVING BEARINGS              EACH       6.000      400.000     2400.00       260.000      1560.00      175.000     1050.00 
 
                                     PROPOSAL TOTAL.......             230750.60                  246390.60                258914.45 
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 PROPOSAL: 20011113028 
 
              STATE PROJECT(S):  1550-08-72                            LOCATION  17/DUNN         COUNTY 
                                 8110-01-75                                      BRIDGE PAINTING B-55-693 & B-17-169 
                                                                                 STH 64 
                                                                                 ST CROIX, DUNN COUNTY 
              TYPE OF WORK: BRIDGE PAINTING 
 
  BIDDER NO  1:  C & L CONTRACTING, INC. 
  BIDDER NO  2:  MONOKO, INC. 
  BIDDER NO  3:  UNITED PAINTING, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     700.000        4.000     2800.00         5.000      3500.00        5.000     3500.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     700.000        3.000     2100.00         3.000      2100.00        5.000     3500.00 
 61910  MOBILIZATION                   LS         1.000    19250.000    19250.00      3000.000      3000.00    15000.000    15000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     1500.000     1500.00      5000.000      5000.00      400.000      400.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     186.000        0.400       74.40         1.000       186.00        0.600      111.60 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     186.000        1.000      186.00         1.000       186.00        1.000      186.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     186.000        0.400       74.40         1.000       186.00        0.450       83.70 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     186.000        0.400       74.40         1.000       186.00        0.600      111.60 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     186.000        1.000      186.00         1.000       186.00        1.000      186.00 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      93.000       20.000     1860.00        10.000       930.00       60.000     5580.00 
        1550-08-72 
 64345  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      93.000       20.000     1860.00        10.000       930.00       60.000     5580.00 
        8110-01-75 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     700.000        2.800     1960.00         1.000       700.00        4.100     2870.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     700.000        1.000      700.00         1.000       700.00        0.600      420.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     700.000        2.000     1400.00         1.000       700.00        0.950      665.00 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      48.000        6.000      288.00         1.000        48.00        5.700      273.60 
 90004  MISC                           LS         1.000     9000.000     9000.00      2000.000      2000.00    10000.000    10000.00 
        90004A TRAFFIC CONTROL, TEMPOR 
        TRAFFIC SIGNALS, STRUCTURE B-1 
 90004  MISC                           LS         1.000     8000.000     8000.00      2000.000      2000.00    10000.000    10000.00 
        90004B TRAFFIC CONTROL, TEMPOR 
        TRAFFIC SIGNALS, STRUCTURE B-5 
 90004  MISC                           LS         1.000     6000.000     6000.00      1000.000      1000.00     2000.000     2000.00 
        90004C STRUCTURE PAINTING, WAR 
        B-17-0169 
 90004  MISC                           LS         1.000     3000.000     3000.00      1000.000      1000.00     1000.000     1000.00 
        90004D STRUCTURE PAINTING, WAR 
        B-55-0693 
 90004  MISC                           LS         1.000     1500.000     1500.00      1000.000      1000.00     1000.000     1000.00 
        90004E PORTABLE DECONTAMINATIO 
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        STRUCTURE B-55-0693 
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    46800.000    46800.00    118000.000    118000.00    76705.000    76705.00 
        B-17-0169 
 90556  STRUCT REPAINT, RECYCLED ABRAS LS         1.000     6500.000     6500.00     29785.000     29785.00    20020.000    20020.00 
        B-55-0693 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000    46800.000    46800.00      5000.000      5000.00    31206.000    31206.00 
        B-17-0169 
 90561  NEG PRES CONTAIN & COLL WASTE  LS         1.000     6500.000     6500.00      5000.000      5000.00     8580.000     8580.00 
        B-55-0693 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000      500.000      500.00      1000.000      1000.00     1000.000     1000.00 
        STRUCTURE B-17-0169 
 
                                     PROPOSAL TOTAL.......             168913.20                  184323.00                199978.50 
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              STATE PROJECT(S):  7050-08-73                            LOCATION  10/CLARK        COUNTY 
                                                                                 NEILLSVILLE - WITHEE ROAD, STRUCTURE OVERLAY: 
                                                                                 STH 73 
                                                                                 CLARK COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
  BIDDER NO  3:  ACME CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20403  REMOVING CURB                  L.F.      16.000        8.000      128.00        10.000       160.00       10.000      160.00 
 20409  REMOVING SURFACE DRAINS        EACH       2.000      200.000      400.00       250.000       500.00      250.000      500.00 
 20411  REMOVING GUARDRAIL             L.F.     316.000        2.000      632.00         1.500       474.00        1.250      395.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     320.000        3.890     1244.80         3.600      1152.00        6.000     1920.00 
 20482  ABANDONING INLETS              EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00 
 20901  GRANULAR BACKFILL              C.Y.       8.000       10.000       80.00        25.000       200.00       40.000      320.00 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.       2.000      250.000      500.00       250.000       500.00      250.000      500.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       580.000       580.00      750.000      750.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON       18.000       25.000      450.00        25.000       450.00       50.000      900.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      10.000       11.400      114.00        11.400       114.00       11.400      114.00 
 41101  ASPHALTIC SURFACE              TON       60.000       96.160     5769.60        96.160      5769.60       96.160     5769.60 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     625.000        1.500      937.50         1.000       625.00        3.000     1875.00 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.      65.000       85.000     5525.00        64.000      4160.00       75.000     4875.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.      26.000       65.000     1690.00        80.000      2080.00       60.000     1560.00 
 50905  CLEANING, DECKS                S.Y.     625.000       24.000    15000.00        12.000      7500.00       11.000     6875.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.      38.000      300.000    11400.00       395.000     15010.00      900.000    34200.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     360.000        8.000     2880.00         7.000      2520.00        7.000     2520.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     720.000        2.000     1440.00         2.000      1440.00        3.000     2160.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       31.650     4177.80        32.000      4224.00       32.000     4224.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1850.870     7403.48      1850.000      7400.00     2000.000     8000.00 
 61910  MOBILIZATION                   LS         1.000    18200.000    18200.00     26875.000     26875.00    47380.000    47380.00 
 62201  ASPHALTIC CONCRETE CURB        L.F.      16.000       20.000      320.00        20.000       320.00       20.000      320.00 
 62203  ASPHALTIC FLUMES               S.Y.      20.000       35.000      700.00        35.000       700.00       35.000      700.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      400.000      400.00      2000.000      2000.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2000.000     2000.00      2000.000      2000.00     1500.000     1500.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     600.000        0.300      180.00         0.300       180.00        0.300      180.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     616.000        0.500      308.00         0.500       308.00        0.700      431.20 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     672.000        0.200      134.40         0.200       134.40        0.250      168.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     600.000        0.200      120.00         0.200       120.00        0.350      210.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1344.000        0.500      672.00         0.500       672.00        0.700      940.80 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     480.000        4.250     2040.00         4.250      2040.00        4.250     2040.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.      60.000        6.500      390.00         6.500       390.00        6.500      390.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     250.000        1.000      250.00         1.000       250.00        0.700      175.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    1937.000        0.350      677.95         0.350       677.95        0.300      581.10 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     720.000        0.950      684.00         0.950       684.00        1.100      792.00 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      48.000        5.700      273.60         5.700       273.60        7.500      360.00 
 90004  MISC                           LS         1.000    12000.000    12000.00     12000.000     12000.00    13100.000    13100.00 
        90004A TEMPORARY TRAFFIC SIGNA 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       4.000      600.000     2400.00       700.000      2800.00      500.000     2000.00 
 
                                     PROPOSAL TOTAL.......             102422.13                  107683.55                151285.70 
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              STATE PROJECT(S):  7590-01-71                            LOCATION  18/EAU CLAIRE   COUNTY 
                                 7590-09-70                                      ELEVA - EAU CLAIRE RD, LORCH AVE - DAMON ST 
                                                                                 STH 93 
                                                                                 EAU CLAIRE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  JAMES CAPE & SONS CO. 
  BIDDER NO  3:  STREU CONSTRUCTION CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      13.000      300.000     3900.00       400.000      5200.00      400.000     5200.00 
 20104  GRUBBING                       STA.      13.000      300.000     3900.00       400.000      5200.00      400.000     5200.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    24000.000    24000.00     24000.000     24000.00     6000.000     6000.00 
        12+84 
 20401  REMOVING PAVEMENT              S.Y.     143.000        8.000     1144.00        10.000      1430.00       10.000     1430.00 
 20405  REMOVING CURB AND GUTTER       L.F.   24150.000        2.000    48300.00         1.250     30187.50        1.250    30187.50 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    2091.000        2.000     4182.00         1.500      3136.50        1.500     3136.50 
 20411  REMOVING GUARDRAIL             L.F.     410.000        2.000      820.00         1.250       512.50        1.500      615.00 
 20414  REMOVING MANHOLES              EACH       1.000      800.000      800.00       300.000       300.00      300.000      300.00 
 20416  REMOVING INLETS                EACH      35.000      150.000     5250.00       150.000      5250.00      150.000     5250.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    6581.000        5.000    32905.00         1.800     11845.80        4.950    32575.95 
 20424  REMOVING MARKER POSTS          EACH       3.000       33.000       99.00        15.000        45.00       60.510      181.53 
 20501  COMMON EXCAVATION              C.Y.   34901.000        6.560   228950.56         4.400    153564.40        4.400   153564.40 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     6100.000     6100.00      6050.000      6050.00    10300.000    10300.00 
        C-18-40 
 20630  EXCAVATION FOR STRUCT., RETAIN LS         1.000     5500.000     5500.00      5376.000      5376.00     4000.000     4000.00 
        R-18-40 
 20630  EXCAVATION FOR STRUCT., RETAIN LS         1.000     5300.000     5300.00      5376.000      5376.00     4000.000     4000.00 
        R-18-41 
 20801  BORROW EXCAVATION              C.Y.   16639.000        6.560   109151.84         4.770     79368.03        4.770    79368.03 
 21001  STRUCTURE BACKFILL             C.Y.    2010.000        8.560    17205.60         5.500     11055.00        5.500    11055.00 
 21111  PREP OF FOUNDATION FOR CONCRET LS         1.000    35000.000    35000.00      1000.000      1000.00    42400.000    42400.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     2400.000     2400.00     24000.000     24000.00    24000.000    24000.00 
        7590-01-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1200.000     1200.00      7000.000      7000.00     7000.000     7000.00 
        7590-09-70 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.      90.000       28.000     2520.00        17.000      1530.00       17.000     1530.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     1670.000       10.000    16700.00        10.750     17952.50        9.650    16115.50 
 30408  SALVAGED CRUSHED AGGREGATE BAS TON    18975.000        3.000    56925.00         3.100     58822.50        4.450    84438.75 
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON     4925.000        3.000    14775.00         3.500     17237.50        4.510    22211.75 
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 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     245.000        2.500      612.50         2.500       612.50        2.500      612.50 
 40301  QMP, ASPHALTIC MIXTURE         TON     5006.000        1.400     7008.40         1.400      7008.40        1.400     7008.40 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      375.000      190.000    71250.00       190.000     71250.00      190.000    71250.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     3980.000       39.100   155618.00        39.100    155618.00       39.100   155618.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON     1956.000       44.680    87394.08        44.680     87394.08       44.680    87394.08 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3810.000        1.000     3810.00         1.000      3810.00        1.000     3810.00 
 41020  SALVAGED ASPHALTIC PAVEMENT, M TON     7119.000        5.000    35595.00         5.300     37730.70        6.950    49477.05 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON     1175.000       52.640    61852.00        52.640     61852.00       52.640    61852.00 
 41529  CONCRETE PAVEMENT, 9 1/2-INCH  S.Y.   57993.000       20.590  1194075.87        21.850   1267147.05       23.900  1386032.70 
 41539  H.E.S. CONC. PVMT, 9 1/2-INCH  S.Y.   10734.000       22.100   237221.40        29.450    316116.30       28.900   310212.60 
 41620  CONCRETE SURFACE DRAINS        C.Y.       7.100      400.000     2840.00       500.000      3550.00      500.000     3550.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     195.000      108.860    21227.70        95.110     18546.45      150.000    29250.00 
 41635  H.E.S. CONCRETE DRIVEWAY 6-INC S.Y.     115.000       20.490     2356.35        24.320      2796.80       31.000     3565.00 
 41653  PAVEMENT TIES                  EACH     125.000        8.000     1000.00        10.000      1250.00       10.000     1250.00 
 41654  DOWEL BARS                     EACH      40.000       10.000      400.00        12.000       480.00       15.000      600.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.      25.000      390.000     9750.00       390.000      9750.00      490.000    12250.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH     467.000        5.000     2335.00         5.000      2335.00       15.000     7005.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     203.000      280.000    56840.00       280.000     56840.00      330.000    66990.00 
 50405  CONCRETE MASONRY, RETAINING WA C.Y.     199.000      278.000    55322.00       278.000     55322.00      330.000    65670.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    21900.000        0.920    20148.00         0.920     20148.00        0.710    15549.00 
 50506  HIGH STRGTH BAR STEEL REINF, R LB.    16830.000        0.880    14810.40         0.880     14810.40        0.710    11949.30 
 50511  COATED HIGH STR BAR STL REINF, LB.     4320.000        1.760     7603.20         1.760      7603.20        0.950     4104.00 
 51320  PIPE RAILING, STRUCTURE        LS         1.000    12000.000    12000.00     11911.000     11911.00    10100.000    10100.00 
        C-18-40 
 51320  PIPE RAILING, STRUCTURE        LS         1.000    18000.000    18000.00     18279.000     18279.00    15200.000    15200.00 
        R-18-40 
 51320  PIPE RAILING, STRUCTURE        LS         1.000    15000.000    15000.00     15477.000     15477.00    13000.000    13000.00 
        R-18-41 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      45.000       24.000     1080.00        24.000      1080.00       15.000      675.00 
 52103  CORRUGATED STEEL CULVERT PIPE, L.F.     336.000       16.000     5376.00        11.000      3696.00       11.000     3696.00 
 52109  CORRUGATED STEEL CULVERT PIPE, L.F.      20.000       50.000     1000.00        27.000       540.00       27.000      540.00 
 52203  RCCP, CL III, 18-INCH          L.F.      18.000       26.000      468.00        27.500       495.00       27.500      495.00 
 52205  RCCP, CL III, 24-INCH          L.F.      28.000       36.000     1008.00        27.500       770.00       27.500      770.00 
 52210  RCCP, CL III, 42-INCH          L.F.      24.000       76.000     1824.00        66.000      1584.00       66.000     1584.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       2.000      360.000      720.00       480.000       960.00      480.000      960.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       1.000      460.000      460.00       551.000       551.00      551.000      551.00 
 52407  SALVAGED CULVERT PIPE, 24-INCH L.F.      50.000       30.000     1500.00        12.000       600.00       12.000      600.00 
 52471  SALV APRON ENDWALLS FOR CLVT P EACH       9.000      120.000     1080.00       248.000      2232.00      248.000     2232.00 
 52474  SALV APRON ENDWALLS FOR CLVT P EACH       3.000      300.000      900.00       248.000       744.00      248.000      744.00 
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 52475  SALV APRON ENDWALLS FOR CLVT P EACH       8.000      320.000     2560.00       335.000      2680.00      335.000     2680.00 
 52477  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      360.000      360.00       424.000       424.00      424.000      424.00 
 60101  CONCRETE CURB, TYPE A          L.F.     775.000       11.290     8749.75        16.210     12562.75       14.000    10850.00 
 60102  CONCRETE CURB, TYPE D          L.F.     110.000       11.290     1241.90        16.210      1783.10       15.000     1650.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.    3560.000        9.260    32965.60         8.500     30260.00        7.800    27768.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    3450.000        9.260    31947.00         8.500     29325.00        7.900    27255.00 
 60160  CONCRETE CURB AND GUTTER, 36-I L.F.   19025.000        9.490   180547.25         8.600    163615.00        8.650   164566.25 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.    2603.000        2.670     6950.01         2.280      5934.84        2.750     7158.25 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     340.000        6.000     2040.00         9.000      3060.00        6.000     2040.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     460.000        3.000     1380.00         8.000      3680.00        3.000     1380.00 
 60601  RIPRAP                         C.Y.      58.000       66.000     3828.00        42.000      2436.00       42.000     2436.00 
 60721  ROCK EXCAVATION FOR STORM SEWE C.Y.     535.000        6.000     3210.00         5.350      2862.25        5.350     2862.25 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     169.000       20.000     3380.00        14.750      2492.75       14.750     2492.75 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     556.000       22.000    12232.00        18.000     10008.00       18.000    10008.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.      46.000       24.000     1104.00        20.250       931.50       20.250      931.50 
 60829  REINF CONC PIPE, CLASS III, SS L.F.     664.000       34.000    22576.00        26.750     17762.00       26.750    17762.00 
 60831  REINF CONC PIPE, CLASS III, SS L.F.    1091.000       44.000    48004.00        41.300     45058.30       41.300    45058.30 
 60837  REINF CONC PIPE, CLASS III, SS L.F.      22.000      140.000     3080.00       137.000      3014.00      137.000     3014.00 
 60851  REINF CONC PIPE, CLASS IV, SS, L.F.     165.000       24.000     3960.00        21.000      3465.00       21.000     3465.00 
 60924  RELAID STORM SEWER, 12-INCH    L.F.     208.000       20.000     4160.00        14.250      2964.00       14.250     2964.00 
 60925  RELAID STORM SEWER, 15-INCH    L.F.     246.000       20.000     4920.00        16.000      3936.00       16.000     3936.00 
 60926  RELAID STORM SEWER, 18-INCH    L.F.     108.000       22.000     2376.00        18.000      1944.00       18.000     1944.00 
 60928  RELAID STORM SEWER, 24-INCH    L.F.      56.000       30.000     1680.00        20.000      1120.00       20.000     1120.00 
 60930  RELAID STORM SEWER, 30-INCH    L.F.     102.000       34.000     3468.00        30.000      3060.00       30.000     3060.00 
 61110  MANHOLES, TYPE 1               EACH      12.000      900.000    10800.00      1300.000     15600.00     1300.000    15600.00 
 61112  MANHOLES, TYPE 3               EACH       8.000     2000.000    16000.00      3075.000     24600.00     3075.000    24600.00 
 61122  INLETS, TYPE 3                 EACH      40.000      600.000    24000.00       550.000     22000.00      550.000    22000.00 
 61123  INLETS, TYPE 8                 EACH       1.000     1200.000     1200.00      1180.000      1180.00     1180.000     1180.00 
 61124  INLETS, TYPE 9                 EACH       7.000     1200.000     8400.00      2100.000     14700.00     2100.000    14700.00 
 61128  RECONSTRUCTING MANHOLES        EACH       1.000      800.000      800.00       560.000       560.00      560.000      560.00 
 61151  MANHOLE COVERS, TYPE J         EACH      14.000      360.000     5040.00       235.000      3290.00      235.000     3290.00 
 61163  INLET COVERS, TYPE C           EACH       1.000      366.000      366.00       235.000       235.00      235.000      235.00 
 61170  INLET COVERS, TYPE MS          EACH       6.000      302.000     1812.00       240.000      1440.00      240.000     1440.00 
 61172  INLET COVERS, TYPE HM-GJ       EACH      51.000      330.000    16830.00       330.000     16830.00      330.000    16830.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      12.000      200.000     2400.00       100.000      1200.00      400.000     4800.00 
 61183  ADJUSTING INLET COVERS         EACH       4.000      200.000      800.00       100.000       400.00      350.000     1400.00 
 61197  SALVAGED MANHOLE COVERS        EACH       1.000      300.000      300.00       200.000       200.00      200.000      200.00 
 61198  SALVAGED INLET COVERS          EACH      21.000      200.000     4200.00       200.000      4200.00      200.000     4200.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     571.000        6.000     3426.00         4.500      2569.50        4.500     2569.50 
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 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      68.000        6.000      408.00        10.000       680.00       10.000      680.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     102.000       32.000     3264.00        32.000      3264.00       31.710     3234.42 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     270.000       12.000     3240.00        12.000      3240.00       11.100     2997.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       6.000       45.000      270.00        45.000       270.00       83.470      500.82 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       2.000      125.000      250.00      1000.000      2000.00       60.000      120.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     2000.000     4000.00      1850.000      3700.00     1781.670     3563.34 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00      1000.000      1000.00     1000.000     1000.00 
        7590-01-71 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00      1000.000      1000.00     1000.000     1000.00 
        7590-09-70 
 61910  MOBILIZATION                   LS         1.000   116000.000   116000.00    195990.000    195990.00   200600.000   200600.00 
 62002  CONCRETE MEDIAN BLUNT NOSE     S.F.     665.000        4.870     3238.55         8.040      5346.60        4.350     2892.75 
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.     610.000        4.870     2970.70         7.560      4611.60        4.100     2501.00 
 62203  ASPHALTIC FLUMES               S.Y.     132.000       45.000     5940.00        45.000      5940.00       45.000     5940.00 
 62505  SALVAGED TOPSOIL               S.Y.   65320.000        1.000    65320.00         0.750     48990.00        0.750    48990.00 
 62702  MULCHING                       S.Y.   64060.000        0.100     6406.00         0.100      6406.00        0.100     6406.00 
 62811  EROSION BALES, DELIVERED       EACH      60.000        4.000      240.00         4.000       240.00        6.670      400.20 
 62812  EROSION BALES, INSTALLED       EACH      60.000        4.000      240.00         4.000       240.00        6.670      400.20 
 62815  SILT FENCE, DELIVERED          L.F.    9240.000        0.930     8593.20         0.900      8316.00        0.450     4158.00 
 62816  SILT FENCE, INSTALLED          L.F.    9240.000        0.730     6745.20         0.900      8316.00        1.120    10348.80 
 62817  SILT FENCE MAINTENANCE         L.F.   18480.000        0.010      184.80         0.010       184.80        0.050      924.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      350.000     1400.00       350.000      1400.00      100.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       7.000      100.000      700.00        50.000       350.00      100.000      700.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   14371.000        0.600     8622.60         0.600      8622.60        0.520     7472.92 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   14371.000        0.600     8622.60         0.600      8622.60        0.600     8622.60 
 62870  INLET PROTECTION, TYPE A       EACH       9.000       75.000      675.00        75.000       675.00       78.230      704.07 
 62880  CULVERT PIPE DITCH CHECKS      EACH       9.000       75.000      675.00        75.000       675.00      100.000      900.00 
 62905  FERTILIZER, TYPE B             CWT.      54.000       25.000     1350.00        25.000      1350.00       24.200     1306.80 
 63003  SEEDING, TEMPORARY             LB.     1163.000        1.750     2035.25         1.750      2035.25        2.610     3035.43 
 63009  SEEDING, MIXTURE NO. 20        LB.     1163.000        3.750     4361.25         3.750      4361.25        4.390     5105.57 
 63010  SEEDING, MIXTURE NO. 30        LB.      350.000        4.200     1470.00         4.200      1470.00        4.750     1662.50 
 63011  SEEDING, MIXTURE NO. 40        LB.       65.000        8.000      520.00         8.000       520.00        6.080      395.20 
 63103  WATERING SODDED AREAS          MGAL     300.000        3.000      900.00         3.000       900.00       16.210     4863.00 
 63111  EROSION CONTROL SOD            S.Y.    1260.000        3.500     4410.00         3.500      4410.00        2.900     3654.00 
 63403  WOOD POSTS, 4X4-INCH X 14-FT.  EACH      27.000       35.000      945.00        50.000      1350.00       35.000      945.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     198.510       13.000     2580.63        18.000      3573.18       13.000     2580.63 
 63822  MOVING SIGNS, TYPE II          EACH      27.000       35.000      945.00       125.000      3375.00       35.000      945.00 
 63827  REMOVING SIGNS, TYPE II        EACH       5.000       25.000      125.00        50.000       250.00       25.000      125.00 
 64180  OVERHEAD SIGN SUPPORTS         EACH       3.000     8250.000    24750.00      8250.000     24750.00     9250.000    27750.00 
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 64202  FIELD OFFICE, TYPE B           LS         1.000     6000.000     6000.00      6500.000      6500.00    10000.000    10000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000    20000.000    20000.00     20000.000     20000.00    20000.000    20000.00 
        7590-01-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   59964.000        0.600    35978.40         0.600     35978.40        0.600    35978.40 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS     392.000        1.000      392.00         1.000       392.00        1.000      392.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    7328.000        1.000     7328.00         1.000      7328.00        1.000     7328.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    3590.000        0.600     2154.00         0.600      2154.00        0.600     2154.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   16834.000        0.500     8417.00         0.500      8417.00        0.500     8417.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.     105.000       10.000     1050.00        10.000      1050.00       10.000     1050.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH    1352.000       22.000    29744.00        22.000     29744.00       22.000    29744.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH    1252.000        3.000     3756.00         3.000      3756.00        3.000     3756.00 
 64335  TRAFFIC CONTROL, DETOUR, PROJE LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
        7590-01-71 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    2080.000        0.380      790.40         0.380       790.40        0.380      790.40 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     480.000        4.000     1920.00         3.000      1440.00        3.000     1440.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     174.000        5.000      870.00         2.500       435.00        2.500      435.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   33031.000        0.410    13542.71         0.410     13542.71        0.410    13542.71 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    7323.000        1.200     8787.60         1.200      8787.60        1.200     8787.60 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    6970.000        0.200     1394.00         0.200      1394.00        0.200     1394.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     846.000        6.800     5752.80         6.800      5752.80        6.800     5752.80 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    1310.000        4.400     5764.00         4.400      5764.00        4.400     5764.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       3.000      140.000      420.00       140.000       420.00      140.000      420.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      56.000      140.000     7840.00       140.000      7840.00      140.000     7840.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       4.000      200.000      800.00       180.000       720.00      180.000      720.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      51.000      140.000     7140.00       140.000      7140.00      140.000     7140.00 
 64766  PVMT MRKNG, DIAGONAL, 8-INCH,  L.F.     801.000        3.500     2803.50         3.500      2803.50        3.500     2803.50 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    2704.000        4.800    12979.20         4.800     12979.20        4.800    12979.20 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     278.000        3.500      973.00         3.500       973.00        3.500      973.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      41.000       90.000     3690.00        90.000      3690.00       90.000     3690.00 
 64793  REMOVING PAVEMENT MARKINGS, AR EACH      15.000       35.000      525.00        35.000       525.00       35.000      525.00 
 64795  REMOVING PAVEMENT MARKINGS, WO EACH      10.000       40.000      400.00        40.000       400.00       40.000      400.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   45940.000        0.060     2756.40         0.060      2756.40        0.060     2756.40 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   60610.000        0.750    45457.50         0.750     45457.50        0.750    45457.50 
 64907  TEMP PVMT MRKNG, CHANNELIZING, L.F.    3120.000        0.200      624.00         0.200       624.00        0.200      624.00 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.    7090.000        1.500    10635.00         1.500     10635.00        1.500    10635.00 
 64910  TEMP PVMT MRKG STOP LNE 12IN R L.F.     676.000        2.250     1521.00         2.250      1521.00        2.250     1521.00 
 64911  TEMP PVMT MRKNG, STOP LINE, 18 L.F.     212.000        0.800      169.60         0.800       169.60        0.800      169.60 
 64912  TEMP PVMT MRKG STOP LNE 18IN R L.F.     362.000        3.500     1267.00         3.500      1267.00        3.500     1267.00 
 64917  TEMPORARY PAVEMENT MARKING, AR EACH      47.000       30.000     1410.00        30.000      1410.00       30.000     1410.00 
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 64918  TEMP PVMT MRKNG, ARROWS, REMOV EACH     100.000       60.000     6000.00        60.000      6000.00       60.000     6000.00 
 64919  TEMPORARY PAVEMENT MARKING, WO EACH      19.000       40.000      760.00        40.000       760.00       40.000      760.00 
 64920  TEMP PVMT MRKNG, WORDS, REMOVA EACH      42.000       70.000     2940.00        70.000      2940.00       70.000     2940.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.   18130.000        1.300    23569.00         1.800     32634.00        1.200    21756.00 
 65205  METALLIC CONDUIT, 2-INCH       L.F.     232.000        5.500     1276.00         5.500      1276.00        5.500     1276.00 
 65216  NONMETALLIC CONDUIT, SCHEDULE  L.F.     110.000        1.500      165.00         1.500       165.00        1.500      165.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.   15306.000        3.150    48213.90         3.150     48213.90        3.150    48213.90 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.    2409.000        4.000     9636.00         3.950      9515.55        3.950     9515.55 
 65250  LOOP DETECTOR CONDUIT          L.F.    5894.000        2.750    16208.50         2.750     16208.50        2.750    16208.50 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH     132.000      365.000    48180.00       365.000     48180.00      365.000    48180.00 
 65401  CONCRETE BASES, TYPE 1         EACH      29.000      330.000     9570.00       330.000      9570.00      330.000     9570.00 
 65402  CONCRETE BASES, TYPE 2         EACH      19.000      350.000     6650.00       350.000      6650.00      350.000     6650.00 
 65403  CONCRETE BASES, TYPE 5         EACH      57.000      375.000    21375.00       375.000     21375.00      375.000    21375.00 
 65408  CONCRETE BASES, TYPE 11        EACH       6.000      330.000     1980.00       330.000      1980.00      330.000     1980.00 
 65416  CONCRETE CONTROL CABINET BASES EACH       2.000      450.000      900.00       450.000       900.00      450.000      900.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       3.000      450.000     1350.00       450.000      1350.00      450.000     1350.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH      57.000      240.000    13680.00       240.000     13680.00      240.000    13680.00 
 65508  CABLE IN DUCT, 3 CONDUCTOR, NO L.F.     856.000        3.000     2568.00         2.950      2525.20        2.950     2525.20 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.   12573.000        0.400     5029.20         0.400      5029.20        0.400     5029.20 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.     855.000        1.000      855.00         0.600       513.00        0.600      513.00 
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.   13034.000        0.630     8211.42         0.630      8211.42        0.630     8211.42 
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.    5440.000        0.700     3808.00         0.700      3808.00        0.700     3808.00 
 65572  ELECTRICAL WIRE, LIGHTING, NO. L.F.    2715.000        1.000     2715.00         0.850      2307.75        0.850     2307.75 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000     1000.000     1000.00       975.000       975.00      975.000      975.00 
        STA 111+75.5, 61' LT 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000     1000.000     1000.00       975.000       975.00      975.000      975.00 
        STA 159+81, 59' LT 
 65706  POLES, TYPE 6                  EACH      57.000      698.000    39786.00       698.000     39786.00      698.000    39786.00 
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH      91.000      170.000    15470.00       170.000     15470.00      170.000    15470.00 
 65926  LUMINAIRE ARMS, SINGLE MEMBER, EACH      50.000      104.000     5200.00       104.000      5200.00      104.000     5200.00 
 65936  LUMNR ARMS TRUSS TYP 4 1/2-IN  EACH       8.000      189.000     1512.00       189.000      1512.00      189.000     1512.00 
 65937  LUMNR ARMS TRUSS TYP 4 1/2-IN  EACH      33.000      245.000     8085.00       245.000      8085.00      245.000     8085.00 
 65985  LIGHTING UNITS, WALKWAY        EACH       6.000      750.000     4500.00       750.000      4500.00      750.000     4500.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    1874.000        2.000     3748.00         1.750      3279.50        0.890     1667.86 
 90004  MISC                           LS         1.000    11000.000    11000.00     10500.000     10500.00    10500.000    10500.00 
        90004A TEMPORARY TRAFFIC SIGNA 
        SOUTH RAMPS 
 90004  MISC                           LS         1.000    13000.000    13000.00     13500.000     13500.00    13500.000    13500.00 
        90004B TEMPORARY TRAFFIC SIGNA 
        ROAD 
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 90004  MISC                           LS         1.000    11000.000    11000.00     10500.000     10500.00    10500.000    10500.00 
        90004C TEMPORARY TRAFFIC SIGNA 
        STREET 
 90004  MISC                           LS         1.000    10000.000    10000.00     10500.000     10500.00    10500.000    10500.00 
        90004D TEMPORARY TRAFFIC SIGNA 
        STREET 
 90005  MISC                           EACH      11.000      560.000     6160.00       560.000      6160.00      560.000     6160.00 
        90005A LUMINAIRES, UTILITY, WA 
        (2) 40 WATTS 
 90005  MISC                           EACH       1.000     2000.000     2000.00      1950.000      1950.00     1950.000     1950.00 
        90005B LIGHTING CONTROLLER, 20 
        3 PHASE, 277/480 VOLT 
 90005  MISC                           EACH       1.000     2000.000     2000.00      1750.000      1750.00     1750.000     1750.00 
        90005C LIGHTING CONTROLLER, 20 
        1 PHASE, 120/240 VOLT 
 90005  MISC                           EACH      24.000      125.000     3000.00       100.000      2400.00      175.000     4200.00 
        90005D ADJUSTING VALVE BOXES 
 90005  MISC                           EACH       1.000     2400.000     2400.00      2500.000      2500.00     2500.000     2500.00 
        90005E SALVAGED INLET, 6 FT X 
 90005  MISC                           EACH       2.000      666.000     1332.00       525.000      1050.00      525.000     1050.00 
        90005F INLET COVERS, SPECIAL, 
 90005  MISC                           EACH       6.000      444.000     2664.00       350.000      2100.00      350.000     2100.00 
        90005G INLET COVER, SPECIAL, G 
 90005  MISC                           EACH      19.000      150.000     2850.00       150.000      2850.00      150.000     2850.00 
        90005H REMOVING PULL BOXES 
 90005  MISC                           EACH      50.000       50.000     2500.00       150.000      7500.00       50.000     2500.00 
        90005J SALVAGING SIGNS, TYPE I 
 90008  MISC                           DAY      104.000       80.000     8320.00        70.000      7280.00       70.000     7280.00 
        90008A PORTABLE CHANGEABLE MES 
 90030  MISC                           L.F.     138.000       12.000     1656.00         9.000      1242.00        9.000     1242.00 
        90030A REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.     220.000       18.000     3960.00        10.000      2200.00       10.000     2200.00 
        90030B REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.      16.000       22.000      352.00        10.000       160.00       10.000      160.00 
        90030C REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.      28.000       24.000      672.00        10.000       280.00       10.000      280.00 
        90030D REMOVING STORM SEWER, 2 
 90030  MISC                           L.F.     146.000       24.000     3504.00        15.000      2190.00       15.000     2190.00 
        90030E REMOVING STORM SEWER, 3 
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 90030  MISC                           L.F.     835.000        8.950     7473.25        18.990     15856.65        9.050     7556.75 
        90030G CONCRETE CURB & GUTTER, 
        TYPE D, SPECIAL 
 90030  MISC                           L.F.     225.000       18.000     4050.00        18.000      4050.00       18.000     4050.00 
        90030H CHAIN LINK FENCE, 1.7 F 
 90030  MISC                           L.F.     226.000       49.000    11074.00        49.000     11074.00       49.000    11074.00 
        90030J CHAIN LINK FENCE, 10.0 
 90030  MISC                           L.F.     110.000       45.000     4950.00        45.000      4950.00       65.000     7150.00 
        90030K TEMPORARY SHORING 
 90030  MISC                           L.F.     925.000        4.500     4162.50         4.500      4162.50        4.500     4162.50 
        90030L CABLE IN DUCT, 5 CONDUC 
 90030  MISC                           L.F.     570.000        7.360     4195.20         7.360      4195.20        7.360     4195.20 
        90030M CABLE IN DUCT, 3 CONDUC 
 90307  DEBRIS CONTAINMENT, STRUCTURE  LS         1.000     5500.000     5500.00      2500.000      2500.00     1500.000     1500.00 
        B-18-119 
 90401  QMP, PLACEMENT OF CONCRETE     P.D.      20.000      549.000    10980.00       549.000     10980.00      580.000    11600.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   68727.000        0.150    10309.05         0.100      6872.70        0.150    10309.05 
 90545  CONCRETE COLLAR                EACH       4.000     1200.000     4800.00       350.000      1400.00      350.000     1400.00 
 90591  TEMPORARY COVER PLATES         EACH      99.000       22.000     2178.00        70.000      6930.00       75.000     7425.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      20.000       38.000      760.00        25.000       500.00       38.000      760.00 
 90621  REMOVE AND RESET STEEL PLATE B L.F.      94.000       15.000     1410.00        15.000      1410.00       11.220     1054.68 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH      18.000       50.000      900.00        50.000       900.00       50.000      900.00 
 
                                     PROPOSAL TOTAL.......            4244612.32                 4309162.16               4510652.26 
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              STATE PROJECT(S):  1570-21-71                            LOCATION  48/POLK         COUNTY 
                                                                                 STH 46 - USH 63, APPLE RIVER - 50TH ST 
                                                                                 USH 8 
                                                                                 POLK COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  REUBEN JOHNSON & SON, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.     110.000      200.000    22000.00       200.000     22000.00        0.000        0.00 
 20104  GRUBBING                       STA.     110.000      200.000    22000.00       200.000     22000.00        0.000        0.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     3000.000     3000.00      2000.000      2000.00        0.000        0.00 
        843+41 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     3000.000     3000.00      2000.000      2000.00        0.000        0.00 
        874+23 
 20330  REMOVING OLD CULVERTS          EACH      56.000      100.000     5600.00       150.000      8400.00        0.000        0.00 
 20401  REMOVING PAVEMENT              S.Y.   56955.000        2.000   113910.00         1.750     99671.25        0.000        0.00 
 20405  REMOVING CURB AND GUTTER       L.F.     900.000        3.000     2700.00         3.000      2700.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    2020.000        1.000     2020.00         1.250      2525.00        0.000        0.00 
 20417  REMOVING SEPTIC TANKS          EACH       1.000     2000.000     2000.00       750.000       750.00        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    4840.000        2.220    10744.80         2.220     10744.80        0.000        0.00 
 20470  REMOVING BUILDINGS, PARCEL     LS         1.000     5000.000     5000.00      8000.000      8000.00        0.000        0.00 
        # 31 
 20483  ABANDONING WELLS               EACH       1.000     2000.000     2000.00       275.000       275.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.  392228.000        2.330   913891.24         2.700   1059015.60        0.000        0.00 
 20505  MARSH EXCAVATION               C.Y.   12200.000        3.330    40626.00         3.000     36600.00        0.000        0.00 
 20811  SELECTED BORROW EXCAVATION     C.Y.  115247.000        2.330   268525.51         3.500    403364.50        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     3000.000     3000.00      8500.000      8500.00        0.000        0.00 
 21401  OBLITERATING OLD ROAD          STA.      10.000      100.000     1000.00       350.000      3500.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON   142810.000        7.940  1133911.40         6.500    928265.00        0.000        0.00 
 30409  SHAPING SHOULDERS              STA.      70.000       35.000     2450.00        70.000      4900.00        0.000        0.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON    33735.000       11.950   403133.25        10.000    337350.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    6850.000        1.250     8562.50         1.250      8562.50        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    53705.000        0.750    40278.75         0.750     40278.75        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     3224.000      165.000   531960.00       165.000    531960.00        0.000        0.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON    10714.000       20.550   220172.70        20.550    220172.70        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON    42991.000       26.680  1146999.88        26.680   1146999.88        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    34370.000        1.000    34370.00         1.000     34370.00        0.000        0.00 
 52002  CULVERT PIPE, CLASS III, 15-IN L.F.     112.000       18.000     2016.00        14.000      1568.00        0.000        0.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.    1246.000       20.000    24920.00        16.000     19936.00        0.000        0.00 
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 52060  APRON ENDWALLS FOR CULVERT PIP EACH       4.000       80.000      320.00        85.000       340.00        0.000        0.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      71.000       92.000     6532.00        90.000      6390.00        0.000        0.00 
 52082  TEMPORARY CULVERT PIPE, 18-INC L.F.     280.000       20.000     5600.00        17.000      4760.00        0.000        0.00 
 52203  RCCP, CL III, 18-INCH          L.F.     280.000       27.000     7560.00        25.000      7000.00        0.000        0.00 
 52205  RCCP, CL III, 24-INCH          L.F.    1674.000       36.000    60264.00        36.000     60264.00        0.000        0.00 
 52207  RCCP, CL III, 30-INCH          L.F.     308.000       46.000    14168.00        44.000     13552.00        0.000        0.00 
 52229  RCCP, CL IV, 24-INCH           L.F.     300.000       42.000    12600.00        42.000     12600.00        0.000        0.00 
 52261  RCCP, APRON ENDWALLS, 15-INCH  EACH       1.000      300.000      300.00       325.000       325.00        0.000        0.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH      19.000      320.000     6080.00       400.000      7600.00        0.000        0.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      39.000      400.000    15600.00       590.000     23010.00        0.000        0.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       4.000      460.000     1840.00       640.000      2560.00        0.000        0.00 
 52407  SALVAGED CULVERT PIPE, 24-INCH L.F.       8.000       30.000      240.00        17.000       136.00        0.000        0.00 
 52409  SALVAGED CULVERT PIPE, 30-INCH L.F.      32.000       36.000     1152.00        17.000       544.00        0.000        0.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    1527.000        8.750    13361.25         8.750     13361.25        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.    3072.000       11.950    36710.40        11.950     36710.40        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    1370.000       10.000    13700.00        12.000     16440.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1370.000        2.000     2740.00         0.300       411.00        0.000        0.00 
 60601  RIPRAP                         C.Y.     100.000       60.000     6000.00        40.000      4000.00        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.    1400.000       33.000    46200.00        40.000     56000.00        0.000        0.00 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     228.000       22.000     5016.00        26.500      6042.00        0.000        0.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     736.000       26.000    19136.00        30.000     22080.00        0.000        0.00 
 60828  REINF CONC PIPE, CLASS III, SS L.F.      92.000       32.000     2944.00        35.000      3220.00        0.000        0.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.     516.000       36.000    18576.00        37.000     19092.00        0.000        0.00 
 60851  REINF CONC PIPE, CLASS IV, SS, L.F.     150.000       22.000     3300.00        30.000      4500.00        0.000        0.00 
 60852  REINF CONC PIPE, CLASS IV, SS, L.F.      80.000       30.000     2400.00        35.000      2800.00        0.000        0.00 
 61110  MANHOLES, TYPE 1               EACH       3.000     1200.000     3600.00      1200.000      3600.00        0.000        0.00 
 61122  INLETS, TYPE 3                 EACH       6.000      650.000     3900.00       700.000      4200.00        0.000        0.00 
 61123  INLETS, TYPE 8                 EACH       4.000     1200.000     4800.00      1500.000      6000.00        0.000        0.00 
 61156  INLET COVERS, TYPE H-S         EACH       1.000      360.000      360.00       475.000       475.00        0.000        0.00 
 61167  INLET COVERS, TYPE H           EACH       3.000      360.000     1080.00       475.000      1425.00        0.000        0.00 
 61170  INLET COVERS, TYPE MS          EACH       4.000      330.000     1320.00       275.000      1100.00        0.000        0.00 
 61180  INLET COVERS, TYPE HM          EACH       5.000      360.000     1800.00       475.000      2375.00        0.000        0.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     400.000        6.000     2400.00         6.000      2400.00        0.000        0.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.    1222.000        3.000     3666.00         6.000      7332.00        0.000        0.00 
 61236  PIPE UNDERDRAIN, WRAPPED, 6-IN L.F.    3985.000        3.000    11955.00         5.000     19925.00        0.000        0.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH      15.000      125.000     1875.00       135.000      2025.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       30.000     3960.00        30.000      3960.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     200.000       14.000     2800.00        14.000      2800.00        0.000        0.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH     115.000       38.000     4370.00        38.000      4370.00        0.000        0.00 
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 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1800.000     7200.00      1750.000      7000.00        0.000        0.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    11000.290    11000.29    280300.900    280300.90        0.000        0.00 
 62001  CONCRETE CORRUGATED MEDIAN     S.F.    1000.000        4.750     4750.00         4.750      4750.00        0.000        0.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.    1400.000        4.000     5600.00         4.000      5600.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               S.Y.     104.000       40.000     4160.00        36.000      3744.00        0.000        0.00 
 62302  DUST CONTROL SURFACE TREATMENT S.Y.   53335.000        0.100     5333.50         0.250     13333.75        0.000        0.00 
 62505  SALVAGED TOPSOIL               S.Y.  189298.000        0.460    87077.08         0.450     85184.10        0.000        0.00 
 62702  MULCHING                       S.Y.  365537.000        0.080    29242.96         0.080     29242.96        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH     840.000        4.000     3360.00         4.000      3360.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH     840.000        4.000     3360.00         4.000      3360.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    8520.000        0.930     7923.60         0.900      7668.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    8520.000        0.730     6219.60         0.900      7668.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    8520.000        0.010       85.20         0.010        85.20        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       300.000       600.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      100.000      400.00        50.000       200.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    5820.000        0.600     3492.00         0.600      3492.00        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    5820.000        0.600     3492.00         0.600      3492.00        0.000        0.00 
 62860  TURBIDITY BARRIERS             S.Y.    1240.000       19.000    23560.00        19.000     23560.00        0.000        0.00 
 62866  SOIL STABILIZER, TYPE B        ACRE      10.000      425.000     4250.00       425.000      4250.00        0.000        0.00 
 62870  INLET PROTECTION, TYPE A       EACH      13.000       90.000     1170.00        90.000      1170.00        0.000        0.00 
 62871  INLET PROTECTION, TYPE B       EACH       4.000       40.000      160.00        35.000       140.00        0.000        0.00 
 62872  INLET PROTECTION, TYPE C       EACH       9.000       40.000      360.00        35.000       315.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.     233.100       26.000     6060.60        26.000      6060.60        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.     4934.000        1.750     8634.50         1.750      8634.50        0.000        0.00 
 63008  SEEDING, MIXTURE NO. 10        LB.      233.000        4.500     1048.50         4.500      1048.50        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     8336.000        3.750    31260.00         3.750     31260.00        0.000        0.00 
 63011  SEEDING, MIXTURE NO. 40        LB.      324.000        6.250     2025.00         6.250      2025.00        0.000        0.00 
 63103  WATERING SODDED AREAS          MGAL      12.000      100.000     1200.00       100.000      1200.00        0.000        0.00 
 63110  LAWN SOD                       S.Y.    2220.000        3.750     8325.00         3.750      8325.00        0.000        0.00 
 63111  EROSION CONTROL SOD            S.Y.    1020.000        2.900     2958.00         2.900      2958.00        0.000        0.00 
 63311  TEMPORARY DELINEATORS          EACH      84.000       20.000     1680.00        10.000       840.00        0.000        0.00 
 63822  MOVING SIGNS, TYPE II          EACH       1.000      100.000      100.00        75.000        75.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00      4500.000      4500.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000    17000.000    17000.00     17100.000     17100.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   74942.000        0.300    22482.60         0.300     22482.60        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4398.000        0.600     2638.80         0.600      2638.80        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    8796.000        0.250     2199.00         0.250      2199.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    7350.000        0.300     2205.00         0.300      2205.00        0.000        0.00 
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 64326  TRAFFIC CONTROL, SIGNS         DAYS   11734.000        0.600     7040.40         0.600      7040.40        0.000        0.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     140.000        4.440      621.60         2.300       322.00        0.000        0.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     185.000        4.440      821.40         2.500       462.50        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      25.000        6.660      166.50         2.500        62.50        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   55299.000        0.200    11059.80         0.250     13824.75        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    3894.000        0.900     3504.60         0.900      3504.60        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   53120.000        0.240    12748.80         0.310     16467.20        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     160.000       38.000     6080.00         0.380        60.80        0.000        0.00 
 64636  LOCATING NO-PASSING ZONES      MI.        5.040      120.000      604.80       120.000       604.80        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   11091.000        0.500     5545.50         0.500      5545.50        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     229.000        6.000     1374.00         6.000      1374.00        0.000        0.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      115.000      230.00       115.000       230.00        0.000        0.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      35.000      115.000     4025.00       115.000      4025.00        0.000        0.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      27.000      115.000     3105.00       115.000      3105.00        0.000        0.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.     469.000        2.200     1031.80         2.200      1031.80        0.000        0.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      13.000       75.000      975.00        75.000       975.00        0.000        0.00 
 64902  TEMP PVMT MRKG, 4-INCH, REFLEC L.F.  214190.000        0.100    21419.00         0.090     19277.10        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    5750.000        1.000     5750.00         1.000      5750.00        0.000        0.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   35568.000        0.750    26676.00         1.650     58687.20        0.000        0.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.   35568.000        0.800    28454.40         0.650     23119.20        0.000        0.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    4599.000        0.950     4369.05         1.200      5518.80        0.000        0.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.      20.000       19.000      380.00        18.850       377.00        0.000        0.00 
 65402  CONCRETE BASES, TYPE 2         EACH       1.000      900.000      900.00       895.000       895.00        0.000        0.00 
 65521  TRAFF SIGNAL CABLE, 3 CONDUCTO L.F.      25.000       10.000      250.00         8.000       200.00        0.000        0.00 
 65630  ELECTRICAL SERVICE, UNMETERED, LS         1.000      500.000      500.00       475.000       475.00        0.000        0.00 
        STA. 183+09 RT., S.T.H. 46 
 66501  SAWING EXISTING PAVEMENT       L.F.   15597.000        0.580     9046.26         0.580      9046.26        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    1991.000        3.800     7565.80         3.800      7565.80        0.000        0.00 
 90004  MISC                           LS         1.000     1000.000     1000.00       757.000       757.00        0.000        0.00 
        90004A STOP FLASHER UNIT, SALV 
 90005  MISC                           EACH       9.000      300.000     2700.00       600.000      5400.00        0.000        0.00 
        90005B PUBLIC LAND SURVEY SYST 
        MONUMENT 
 90005  MISC                           EACH       2.000     4000.000     8000.00       660.000      1320.00        0.000        0.00 
        90005C TEMPORARY SETTLING BASI 
 90030  MISC                           L.F.   26605.000        0.600    15963.00         1.250     33256.25        0.000        0.00 
        90030A CONSTRUCTION STAKING, S 
        BORROW EXCAVATION 
 90031  MISC                           S.F.     390.000        4.000     1560.00         4.000      1560.00        0.000        0.00 
        90031A PAVEMENT MARKING, CONCR 
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        CORRUGATED MEDIAN, EPOXY (PAIN 
 90033  MISC                           S.Y.    1450.000        2.000     2900.00         2.500      3625.00        0.000        0.00 
        90033A SALVAGED TOPSOIL, SPECI 
 90034  MISC                           C.Y.  115247.000        0.170    19591.99         0.250     28811.75        0.000        0.00 
        90034A QUALITY MANAGEMENT PROG 
        SELECTED BORROW EXCAVATION 
 90365  QMP, BASE COURSES              TON   176545.000        0.200    35309.00         0.250     44136.25        0.000        0.00 
 90545  CONCRETE COLLAR                EACH      15.000      600.000     9000.00       420.000      6300.00        0.000        0.00 
 90590  PIPE GRATES                    EACH      10.000      707.000     7070.00      1000.000     10000.00        0.000        0.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      34.000       26.000      884.00        26.000       884.00        0.000        0.00 
        , FOR CULVERT END 
 90637  SAFETY FENCE                   L.F.     100.000        7.070      707.00         2.000       200.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            5917561.61                 6280000.00                     0.00 
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 PROPOSAL: 20011113033 
 
              STATE PROJECT(S):  8010-30-71                            LOCATION  07/BURNETT      COUNTY 
                                 8040-05-71                                      CLAM, WOOD, CANUTE, BRIDGE & APPS 
                                 8845-12-71                                      STH 35, 70, 48 
                                                                                 BURNETT COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    23000.000    23000.00         0.000         0.00        0.000        0.00 
        100+37 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    18000.000    18000.00         0.000         0.00        0.000        0.00 
        107+43.50 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    26000.000    26000.00         0.000         0.00        0.000        0.00 
        125+16.00 
 20411  REMOVING GUARDRAIL             L.F.    1076.000        1.500     1614.00         0.000         0.00        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.     100.000       40.000     4000.00         0.000         0.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.    1772.000        5.450     9657.40         0.000         0.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    14000.000    14000.00         0.000         0.00        0.000        0.00 
        B-7-46 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     9000.000     9000.00         0.000         0.00        0.000        0.00 
        B-7-47 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000    12000.000    12000.00         0.000         0.00        0.000        0.00 
        B-7-45 
 20811  SELECTED BORROW EXCAVATION     C.Y.     547.000        5.650     3090.55         0.000         0.00        0.000        0.00 
 21001  STRUCTURE BACKFILL             C.Y.     780.000        8.500     6630.00         0.000         0.00        0.000        0.00 
 21102  PREP OF FOUNDATION FOR ASPH PA LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00 
        8040-05-71 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00 
        8040-05-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00 
        8845-12-71 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000      750.000      750.00         0.000         0.00        0.000        0.00 
        8010-30-71 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.    1510.000       13.800    20838.00         0.000         0.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     101.000        6.000      606.00         0.000         0.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      755.000        1.250      943.75         0.000         0.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       45.000      176.000     7920.00         0.000         0.00        0.000        0.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON      166.000       54.600     9063.60         0.000         0.00        0.000        0.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON      589.000       54.600    32159.40         0.000         0.00        0.000        0.00 
 41103  ASPHALTIC SURFACE, DETOURS     TON     2000.000       39.950    79900.00         0.000         0.00        0.000        0.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 41620  CONCRETE SURFACE DRAINS        C.Y.       6.000      750.000     4500.00         0.000         0.00        0.000        0.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     282.000      101.000    28482.00         0.000         0.00        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1103.000      365.000   402595.00         0.000         0.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1270.000        1.500     1905.00         0.000         0.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    30920.000        0.450    13914.00         0.000         0.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.   114750.000        0.500    57375.00         0.000         0.00        0.000        0.00 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.    5970.000       14.500    86565.00         0.000         0.00        0.000        0.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1500.000       15.000    22500.00         0.000         0.00        0.000        0.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      66.000       15.000      990.00         0.000         0.00        0.000        0.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     100.000       23.500     2350.00         0.000         0.00        0.000        0.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      135.000      270.00         0.000         0.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     689.000        8.000     5512.00         0.000         0.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1378.000        2.000     2756.00         0.000         0.00        0.000        0.00 
 60601  RIPRAP                         C.Y.      14.000       45.000      630.00         0.000         0.00        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.     854.000       45.000    38430.00         0.000         0.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     396.000       30.000    11880.00         0.000         0.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     154.000       12.750     1963.50         0.000         0.00        0.000        0.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH      12.000       60.000      720.00         0.000         0.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      12.000     1750.000    21000.00         0.000         0.00        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         0.000         0.00        0.000        0.00 
        8040-05-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         0.000         0.00        0.000        0.00 
        8845-12-71 
 61804  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         0.000         0.00        0.000        0.00 
        8010-30-71 
 61910  MOBILIZATION                   LS         1.000   106100.000   106100.00         0.000         0.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               S.Y.      54.000       40.000     2160.00         0.000         0.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               S.Y.    1480.000        1.000     1480.00         0.000         0.00        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      98.000        5.000      490.00         0.000         0.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      98.000        5.000      490.00         0.000         0.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    1944.000        1.100     2138.40         0.000         0.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    1944.000        1.100     2138.40         0.000         0.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1944.000        0.100      194.40         0.000         0.00        0.000        0.00 
 62818  SILT SCREEN                    L.F.     228.000       17.000     3876.00         0.000         0.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      300.000     1500.00         0.000         0.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000       50.000      150.00         0.000         0.00        0.000        0.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    1746.000        0.650     1134.90         0.000         0.00        0.000        0.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    1746.000        0.650     1134.90         0.000         0.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.      150.000        3.000      450.00         0.000         0.00        0.000        0.00 
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 64207  FIELD OFFICE, TYPE B, PROJECT  LS         1.000      400.000      400.00         0.000         0.00        0.000        0.00 
        8040-05-71 & 8845-12-71 
 64208  FIELD OFFICE, TYPE B, PROJECT  LS         1.000      400.000      400.00         0.000         0.00        0.000        0.00 
        8010-30-71 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     4500.000     4500.00         0.000         0.00        0.000        0.00 
        8040-05-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     4500.000     4500.00         0.000         0.00        0.000        0.00 
        8845-12-71 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     4500.000     4500.00         0.000         0.00        0.000        0.00 
        8010-30-71 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      41.000        2.500      102.50         0.000         0.00        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1215.000        2.500     3037.50         0.000         0.00        0.000        0.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.  105000.000        0.050     5250.00         0.000         0.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    9510.000        0.700     6657.00         0.000         0.00        0.000        0.00 
 64636  LOCATING NO-PASSING ZONES      MI.        5.300      175.000      927.50         0.000         0.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    2519.000        0.600     1511.40         0.000         0.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    4000.000        0.350     1400.00         0.000         0.00        0.000        0.00 
 64909  TEMP PVMT MRKNG, STOP LINE, 12 L.F.      48.000        1.050       50.40         0.000         0.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     120.000        5.000      600.00         0.000         0.00        0.000        0.00 
 90004  MISC                           LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00 
        90004A GARDENING, PROJECT 8040 
 90004  MISC                           LS         1.000      800.000      800.00         0.000         0.00        0.000        0.00 
        90004B GARDENING, PROJECT 8845 
 90004  MISC                           LS         1.000      600.000      600.00         0.000         0.00        0.000        0.00 
        90004C GARDENING, PROJECT 8010 
 90004  MISC                           LS         1.000     5000.000     5000.00         0.000         0.00        0.000        0.00 
        90004D PREPARATION OF FOUNDATI 
        ASPHALTIC SURFACE, DETOURS 
 90004  MISC                           LS         1.000    12000.000    12000.00         0.000         0.00        0.000        0.00 
        90004E TEMPORARY TRAFFIC SIGNA 
        PROJECT 8010-30-71 
 90004  MISC                           LS         1.000    12000.000    12000.00         0.000         0.00        0.000        0.00 
        90004F TEMPORARY TRAFFIC SIGNA 
        PROJECT 8040-05-71 
 90005  MISC                           EACH     408.000        8.000     3264.00         0.000         0.00        0.000        0.00 
        90005A BAR COUPLERS, 1/2-INCH 
 90005  MISC                           EACH      76.000        8.000      608.00         0.000         0.00        0.000        0.00 
        90005B BAR COUPLERS, 5/8-INCH 
 90005  MISC                           EACH      44.000        8.000      352.00         0.000         0.00        0.000        0.00 
        90005C BAR COUPLERS, 3/4-INCH 
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 90005  MISC                           EACH      28.000        8.000      224.00         0.000         0.00        0.000        0.00 
        90005D BAR COUPLERS, 1-INCH 
 90031  MISC                           S.F.     430.000       18.000     7740.00         0.000         0.00        0.000        0.00 
        90031A TEMPORARY SHORING 
 90465  PILE REDRIVING                 EACH       6.000      500.000     3000.00         0.000         0.00        0.000        0.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    1103.000       12.000    13236.00         0.000         0.00        0.000        0.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    11030.000        1.000    11030.00         0.000         0.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            1212640.50                       0.00                     0.00 
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 PROPOSAL: 20011113034 
 
              STATE PROJECT(S):  8160-10-71                            LOCATION  04/BAYFIELD     COUNTY 
                                 8160-11-71                                      SIOUX RIVER BRIDGES 
                                                                                 STH 13 
                                                                                 BAYFIELD COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      400.000      800.00       400.000       800.00      500.000     1000.00 
 20104  GRUBBING                       STA.       2.000      400.000      800.00       400.000       800.00      500.000     1000.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    34000.000    34000.00     25000.000     25000.00    49000.000    49000.00 
        232+94.00 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    34000.000    34000.00     25000.000     25000.00    49000.000    49000.00 
        239+66.00 
 20411  REMOVING GUARDRAIL             L.F.    1424.000        1.250     1780.00         1.250      1780.00        2.000     2848.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.     114.000       15.000     1710.00        15.000      1710.00       40.980     4671.72 
 20501  COMMON EXCAVATION              C.Y.    2507.000        4.500    11281.50         4.500     11281.50        4.700    11782.90 
 20505  MARSH EXCAVATION               C.Y.    2469.000        4.500    11110.50         4.500     11110.50        5.600    13826.40 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    12000.000    12000.00      3000.000      3000.00    11000.000    11000.00 
        B-04-98 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    12000.000    12000.00      3000.000      3000.00    11000.000    11000.00 
        B-04-99 
 20811  SELECTED BORROW EXCAVATION     C.Y.    7283.000        6.450    46975.35         6.450     46975.35        6.750    49160.25 
 21001  STRUCTURE BACKFILL             C.Y.     412.000        6.450     2657.40         6.450      2657.40       11.000     4532.00 
 21102  PREP OF FOUNDATION FOR ASPH PA LS         1.000     1200.000     1200.00      1200.000      1200.00     2500.000     2500.00 
        8160-10-71 
 21103  PREP OF FOUNDATION FOR ASPH PA LS         1.000     1200.000     1200.00      1200.000      1200.00     2500.000     2500.00 
        8160-11-71 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       500.000       500.00     1000.000     1000.00 
        8160-10-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       500.000       500.00     1000.000     1000.00 
        8160-11-71 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2219.000       10.750    23854.25        10.750     23854.25       10.000    22190.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     110.000        3.000      330.00         3.000       330.00        3.000      330.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      617.000        1.150      709.55         1.150       709.55        1.150      709.55 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       37.000      186.100     6885.70       186.100      6885.70      186.100     6885.70 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON      617.000       32.880    20286.96        32.880     20286.96       32.880    20286.96 
 41102  ASPHALTIC SURFACE, PATCHING    TON       80.000       66.610     5328.80        66.610      5328.80       66.610     5328.80 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      269.000       42.530    11440.57        42.530     11440.57       42.530    11440.57 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     168.000      104.670    17584.56       104.670     17584.56      104.670    17584.56 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     954.000      320.000   305280.00       300.000    286200.00      315.000   300510.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1310.000        1.500     1965.00         2.340      3065.40        1.800     2358.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    21170.000        0.420     8891.40         0.580     12278.60        0.570    12066.90 
 50511  COATED HIGH STR BAR STL REINF, LB.   133065.000        0.480    63871.20         0.560     74516.40        0.570    75847.05 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    3640.000       14.000    50960.00        19.800     72072.00       16.250    59150.00 
 51124  STL PILING, DELIV & DRIVEN, HP L.F.    4000.000       18.000    72000.00        28.950    115800.00       22.400    89600.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      44.000       15.000      660.00        34.800      1531.20       37.000     1628.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    32000.000    32000.00     57000.000     57000.00    60000.000    60000.00 
        43A+50 
 52602  TEMPORARY STRUCTURE, STATION   LS         1.000    32000.000    32000.00     47000.000     47000.00    60000.000    60000.00 
        73B+55 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     500.000        8.000     4000.00        15.000      7500.00        6.000     3000.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     500.000        3.000     1500.00         3.000      1500.00        2.000     1000.00 
 60602  HEAVY RIPRAP                   C.Y.     706.000       32.000    22592.00        32.000     22592.00       53.000    37418.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     220.000        6.000     1320.00         6.000      1320.00        5.000     1100.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      80.000        6.000      480.00         6.000       480.00        9.500      760.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     264.000       29.750     7854.00        29.750      7854.00       31.950     8434.80 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     614.000       11.250     6907.50        11.250      6907.50       11.050     6784.70 
 61430  TEMPORARY STEEL PLATE BEAM GUA L.F.     670.000        7.500     5025.00         7.500      5025.00        7.550     5058.50 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1800.000    14400.00      1800.000     14400.00     1835.000    14680.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       500.000       500.00      250.000      250.00 
        8160-10-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       500.000       500.00      250.000      250.00 
        8160-11-71 
 61910  MOBILIZATION                   LS         1.000    50605.000    50605.00     65000.000     65000.00   104130.210   104130.21 
 62505  SALVAGED TOPSOIL               S.Y.    3174.000        1.100     3491.40         1.100      3491.40        1.500     4761.00 
 62811  EROSION BALES, DELIVERED       EACH      40.000        6.000      240.00         6.000       240.00        7.000      280.00 
 62812  EROSION BALES, INSTALLED       EACH      40.000        6.000      240.00         6.000       240.00        7.000      280.00 
 62815  SILT FENCE, DELIVERED          L.F.    3144.000        1.200     3772.80         1.200      3772.80        0.500     1572.00 
 62816  SILT FENCE, INSTALLED          L.F.    3144.000        1.200     3772.80         1.200      3772.80        1.400     4401.60 
 62817  SILT FENCE MAINTENANCE         L.F.    3144.000        0.010       31.44         0.010        31.44        0.010       31.44 
 62818  SILT SCREEN                    L.F.     918.000       16.500    15147.00        16.500     15147.00       19.960    18323.28 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      300.000     1200.00       300.000      1200.00      318.220     1272.88 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       100.000       200.00      318.220      636.44 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    4683.000        0.550     2575.65         0.550      2575.65        0.570     2669.31 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    4683.000        0.550     2575.65         0.550      2575.65        0.570     2669.31 
 62905  FERTILIZER, TYPE B             CWT.       3.000       30.000       90.00        30.000        90.00       70.620      211.86 
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 PROPOSAL: 20011113034 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 63003  SEEDING, TEMPORARY             LB.      100.000        4.000      400.00         4.000       400.00        4.640      464.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      150.000        6.750     1012.50         6.750      1012.50        5.520      828.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      600.000      600.00      1000.000      1000.00     4000.000     4000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     8000.000     8000.00      8000.000      8000.00     8000.000     8000.00 
        8160-10-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     8000.000     8000.00      8000.000      8000.00     8000.000     8000.00 
        8160-11-71 
 64502  GEOTEXTILE FABRIC, TYPE MS     S.Y.    1333.000        1.500     1999.50         1.500      1999.50        5.000     6665.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     184.000        1.250      230.00         1.250       230.00        3.000      552.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1107.000        2.250     2490.75         2.250      2490.75        1.880     2081.16 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    3456.000        1.480     5114.88         1.480      5114.88        1.480     5114.88 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     919.000        0.600      551.40         0.600       551.40        0.600      551.40 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   10417.000        0.350     3645.95         0.350      3645.95        0.350     3645.95 
 64909  TEMP PVMT MRKNG, STOP LINE, 12 L.F.      48.000        1.050       50.40         1.050        50.40        1.050       50.40 
 66501  SAWING EXISTING PAVEMENT       L.F.    2027.000        1.120     2270.24         2.600      5270.20        1.120     2270.24 
 90004  MISC                           LS         1.000    22250.000    22250.00     31000.000     31000.00    22250.000    22250.00 
        90004A TUBULAR RAILING, TYPE M 
        STRUCTURE B-04-98 
 90004  MISC                           LS         1.000    23175.000    23175.00     32000.000     32000.00    23175.000    23175.00 
        90004B TUBULAR RAILING, TYPE M 
        STRUCTURE B-04-99 
 90004  MISC                           LS         1.000    12000.000    12000.00     12000.000     12000.00    12000.000    12000.00 
        90004C TEMPORARY TRAFFIC SIGNA 
        STRUCTURE B-04-98 
 90004  MISC                           LS         1.000    12000.000    12000.00     12000.000     12000.00    12000.000    12000.00 
        90004D TEMPORARY TRAFFIC SIGNA 
        STRUCTURE B-04-99 
 90005  MISC                           EACH       3.000     1600.000     4800.00      1600.000      4800.00     1000.000     3000.00 
        90005A TEMPORARY STEEL PLATE B 
        GUARD, ENERGY ABSORBING TERMIN 
 90031  MISC                           S.F.     960.000       18.000    17280.00        15.980     15340.80       15.000    14400.00 
        90031A TEMPORARY SHORING 
 90033  MISC                           S.Y.     290.000        2.500      725.00         3.500      1015.00        2.000      580.00 
        90033A SALVAGED TOPSOIL, SPECI 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     954.000       12.000    11448.00        24.000     22896.00       26.000    24804.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     9540.000        1.000     9540.00         1.000      9540.00        1.000     9540.00 
 90637  SAFETY FENCE                   L.F.      75.000        4.000      300.00         4.000       300.00       10.000      750.00 
 90900  INCENT/DISINCENT FOR INTRIM CO DAYS       7.000     5000.000    35000.00      5000.000     35000.00     5000.000    35000.00 
 
                                     PROPOSAL TOTAL.......            1157468.60                 1272971.36               1381434.72 
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 PROPOSAL: 20011113035 
 
              STATE PROJECT(S):  8324-06-71                            LOCATION  03/BARRON       COUNTY 
                                 8331-03-71                                      FOURMILE CREEK, YELLOW RIVER, BRIDGE & APPS 
                                                                                 LOCAL ST 
                                                                                 BARRON COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  LARSON CONSTRUCTION CO., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       7.000      125.000      875.00       125.000       875.00      300.000     2100.00 
 20104  GRUBBING                       STA.       7.000      125.000      875.00       125.000       875.00      300.000     2100.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     4105.140     4105.14      8000.000      8000.00     4000.000     4000.00 
        10+00, PROJECT 8324-06-71 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     7261.440     7261.44     10000.000     10000.00     7000.000     7000.00 
        10+00, PROJECT 8331-03-71 
 20501  COMMON EXCAVATION              C.Y.     312.000        5.000     1560.00         5.000      1560.00        8.000     2496.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3031.090     3031.09      6000.000      6000.00     4000.000     4000.00 
        B-03-159 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2398.540     2398.54      8000.000      8000.00     4000.000     4000.00 
        B-03-157 
 20801  BORROW EXCAVATION              C.Y.     729.000        7.500     5467.50         7.500      5467.50        9.000     6561.00 
 21001  STRUCTURE BACKFILL             C.Y.     770.000       10.410     8015.70        10.000      7700.00       12.500     9625.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
        8324-06-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
        8331-03-71 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     511.000       14.000     7154.00        14.000      7154.00       13.500     6898.50 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     353.000      280.000    98840.00       320.000    112960.00      333.000   117549.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     312.000        1.960      611.52         1.500       468.00        3.000      936.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    35460.000        0.620    21985.20         0.400     14184.00        0.600    21276.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     4460.000        0.980     4370.80         0.480      2140.80        0.600     2676.00 
 51122  STL PILING, DELIV & DRIVEN, HP L.F.     250.000       27.020     6755.00        17.000      4250.00       25.000     6250.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4500.000     4500.00      4000.000      4000.00     5000.000     5000.00 
        B-03-159 
 51341  TUBULAR RAILING, TYPE F, STRUC LS         1.000     5400.000     5400.00      4500.000      4500.00     7000.000     7000.00 
        B-03-157 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      24.000       26.410      633.84        15.000       360.00       35.000      840.00 
 60602  HEAVY RIPRAP                   C.Y.     415.000       39.000    16185.00        34.000     14110.00       40.000    16600.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      40.000       40.000     1600.00        40.000      1600.00       40.000     1600.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000    11500.000    11500.00     17800.000     17800.00     3000.000     3000.00 
 62501  TOPSOIL                        S.Y.    1335.000        3.000     4005.00         3.000      4005.00        2.000     2670.00 
 62702  MULCHING                       S.Y.    2007.000        0.210      421.47         0.210       421.47        0.250      501.75 
 62811  EROSION BALES, DELIVERED       EACH      50.000       10.000      500.00        10.000       500.00        5.000      250.00 
 62812  EROSION BALES, INSTALLED       EACH      50.000       10.000      500.00        10.000       500.00        5.000      250.00 
 62815  SILT FENCE, DELIVERED          L.F.     795.000        1.100      874.50         1.100       874.50        1.100      874.50 
 62816  SILT FENCE, INSTALLED          L.F.     795.000        1.100      874.50         1.100       874.50        1.100      874.50 
 62817  SILT FENCE MAINTENANCE         L.F.    1590.000        0.010       15.90         0.010        15.90        0.010       15.90 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      150.000      300.00       150.000       300.00      300.000      600.00 
 62820  CLEANING SEDIMENT BASINS       C.Y.      50.000       12.500      625.00        20.000      1000.00       20.000     1000.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      190.000      380.00       190.000       380.00      100.000      200.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     520.000        0.650      338.00         0.650       338.00        1.000      520.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     520.000        1.000      520.00         1.000       520.00        1.000      520.00 
 62860  TURBIDITY BARRIERS             S.Y.      70.000       26.480     1853.60        26.480      1853.60       24.000     1680.00 
 62905  FERTILIZER, TYPE B             CWT.       1.500      450.000      675.00       450.000       675.00       50.000       75.00 
 63003  SEEDING, TEMPORARY             LB.       61.000        4.880      297.68         4.880       297.68        2.000      122.00 
 63009  SEEDING, MIXTURE NO. 20        LB.       61.000        6.970      425.17         6.970       425.17        6.000      366.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       8.000       54.000      432.00        54.000       432.00       50.000      400.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      24.000       21.210      509.04        21.210       509.04       25.000      600.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     1500.000     1500.00       500.000       500.00      600.000      600.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1400.000     1400.00      1400.000      1400.00     2500.000     2500.00 
        8324-06-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1400.000     1400.00      1400.000      1400.00     2500.000     2500.00 
        8331-03-71 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     100.000        1.830      183.00         2.500       250.00        2.000      200.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     780.000        1.830     1427.40         2.500      1950.00        3.000     2340.00 
 90030  MISC                           L.F.     160.000        5.500      880.00         5.500       880.00       18.000     2880.00 
        90030A HEAVY DUTY SILT FENCE 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1300.000       15.960    20748.00        14.000     18200.00       18.000    23400.00 
 
                                     PROPOSAL TOTAL.......             255210.03                  271506.16                278447.15 
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 PROPOSAL: 20011113036 
 
              STATE PROJECT(S):  8510-16-71                            LOCATION  04/BAYFIELD     COUNTY 
                                                                                 FISH CREEK BRIDGE 
                                                                                 STH 13 
                                                                                 BAYFIELD COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    28000.000    28000.00     45000.000     45000.00    47000.000    47000.00 
        STA. 153+11 
 20411  REMOVING GUARDRAIL             L.F.     656.000        1.250      820.00         1.250       820.00        2.500     1640.00 
 20501  COMMON EXCAVATION              C.Y.    4864.000        4.500    21888.00         5.500     26752.00        6.000    29184.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7200.000     7200.00      3500.000      3500.00     5600.000     5600.00 
        BRIDGE B-04-97 
 20811  SELECTED BORROW EXCAVATION     C.Y.    2841.000        6.650    18892.65         7.500     21307.50        8.000    22728.00 
 21001  STRUCTURE BACKFILL             C.Y.     432.000        6.650     2872.80        11.500      4968.00       19.300     8337.60 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       500.000       500.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2051.000        8.250    16920.75        10.500     21535.50       14.000    28714.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     103.000        3.000      309.00         3.000       309.00        3.000      309.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      634.000        1.150      729.10         1.150       729.10        1.150      729.10 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       63.000      186.100    11724.30       186.100     11724.30      186.100    11724.30 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON      634.000       32.670    20712.78        32.670     20712.78       32.670    20712.78 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL        1.000      410.000      410.00       410.000       410.00      410.000      410.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      351.000       42.990    15089.49        42.990     15089.49       42.990    15089.49 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.      84.000      105.000     8820.00       130.000     10920.00      110.000     9240.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     255.000      315.000    80325.00       275.000     70125.00      400.000   102000.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     440.000        1.500      660.00         2.250       990.00        1.900      836.00 
 50308  PRESTRESSED GIRDER, I TYPE, 54 L.F.     404.000      105.000    42420.00       105.000     42420.00      100.000    40400.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     5460.000        0.450     2457.00         0.650      3549.00        0.700     3822.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    30045.000        0.500    15022.50         0.600     18027.00        0.600    18027.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       8.000       60.000      480.00        40.000       320.00       51.000      408.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       6.000      550.000     3300.00       450.000      2700.00      490.000     2940.00 
        STRUCTURE B-4-97 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     880.000       15.000    13200.00        19.000     16720.00       17.000    14960.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      22.000       15.000      330.00        14.000       308.00       36.000      792.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      32.000       19.000      608.00        22.000       704.00       30.000      960.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000       95.000      190.00       150.000       300.00      500.000     1000.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    32000.000    32000.00     45000.000     45000.00    60000.000    60000.00 
        4+50 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60601  RIPRAP                         C.Y.     256.000       31.000     7936.00        40.000     10240.00       45.000    11520.00 
 60602  HEAVY RIPRAP                   C.Y.     516.000       30.000    15480.00        40.000     20640.00       51.000    26316.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     104.000        6.000      624.00        10.000      1040.00        3.000      312.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      40.000        6.000      240.00        30.000      1200.00        5.000      200.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       30.000     3960.00        30.000      3960.00       35.000     4620.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      50.000       15.000      750.00        15.000       750.00       30.000     1500.00 
 61430  TEMPORARY STEEL PLATE BEAM GUA L.F.     475.000        8.000     3800.00         8.000      3800.00       15.000     7125.00 
 61431  ANCHORS FOR TEMP STEEL PLATE B EACH       4.000      350.000     1400.00       350.000      1400.00      475.000     1900.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     2000.000     8000.00      2000.000      8000.00     2000.000     8000.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       100.000       100.00      500.000      500.00 
 61910  MOBILIZATION                   LS         1.000    33705.000    33705.00     65000.000     65000.00    38421.390    38421.39 
 62505  SALVAGED TOPSOIL               S.Y.    5622.000        1.100     6184.20         1.250      7027.50        2.000    11244.00 
 62702  MULCHING                       S.Y.    1270.000        0.250      317.50         0.250       317.50        0.500      635.00 
 62811  EROSION BALES, DELIVERED       EACH     100.000        5.000      500.00         5.000       500.00        8.000      800.00 
 62812  EROSION BALES, INSTALLED       EACH     100.000        5.000      500.00         5.000       500.00        8.000      800.00 
 62815  SILT FENCE, DELIVERED          L.F.    1133.000        1.200     1359.60         1.200      1359.60        2.000     2266.00 
 62816  SILT FENCE, INSTALLED          L.F.    1133.000        1.100     1246.30         1.100      1246.30        2.000     2266.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1133.000        0.010       11.33         0.010        11.33        0.500      566.50 
 62818  SILT SCREEN                    L.F.     328.000       16.000     5248.00        16.000      5248.00       30.000     9840.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       300.000       300.00      250.000      250.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       100.000       100.00      500.000      500.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    6061.000        0.600     3636.60         0.600      3636.60        0.750     4545.75 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    6061.000        0.580     3515.38         0.580      3515.38        0.750     4545.75 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    1111.000        0.600      666.60         0.600       666.60        1.000     1111.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    1111.000        0.580      644.38         0.580       644.38        1.500     1666.50 
 62905  FERTILIZER, TYPE B             CWT.       4.000       35.000      140.00        35.000       140.00       35.000      140.00 
 63003  SEEDING, TEMPORARY             LB.      150.000        2.000      300.00         2.000       300.00        5.000      750.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      166.000        5.500      913.00         5.500       913.00       10.500     1743.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00      4000.000      4000.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000     7000.000     7000.00      7000.000      7000.00     7000.000     7000.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.    1655.000        1.250     2068.75         1.750      2896.25        2.000     3310.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.      86.000        1.500      129.00         3.000       258.00        3.000      258.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     881.000        1.500     1321.50         2.000      1762.00        2.000     1762.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     714.000        2.450     1749.30         2.500      1785.00        1.300      928.20 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    4193.000        0.750     3144.75         0.750      3144.75        0.750     3144.75 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    1160.000        0.600      696.00         0.600       696.00        0.600      696.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    3359.000        0.350     1175.65         0.350      1175.65        0.350     1175.65 
 64909  TEMP PVMT MRKNG, STOP LINE, 12 L.F.      24.000        1.050       25.20         1.050        25.20        1.050       25.20 
 66501  SAWING EXISTING PAVEMENT       L.F.      44.000        3.000      132.00         5.000       220.00        5.000      220.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 90004  MISC                           LS         1.000    23250.000    23250.00     33000.000     33000.00    23250.000    23250.00 
        ITEM 90004A, TUBULAR RAILING, 
        STRUCTURE B-04-97 
 90004  MISC                           LS         1.000    14000.000    14000.00     14000.000     14000.00    14000.000    14000.00 
        ITEM 90004B, TEMPORARY TRAFFIC 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     255.000       12.000     3060.00        20.000      5100.00       26.000     6630.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     2550.000        1.000     2550.00         1.000      2550.00        1.000     2550.00 
 
                                     PROPOSAL TOTAL.......             508162.41                  605609.71                661596.96 
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 PROPOSAL: 20011113037 
 
              STATE PROJECT(S):  4997-00-34                            LOCATION  15/DOOR         COUNTY 
                                                                                 MICHIGAN ST BRIDGE, RPL DRIVE GEARS 
                                                                                 LOCAL ST 
                                                                                 DOOR COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000    10000.000    10000.00         0.000         0.00        0.000        0.00 
        B-15-100 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     284.000        2.600      738.40         0.000         0.00        0.000        0.00 
 50915  CONCRETE SURFACE REPAIR        S.F.     281.000       75.000    21075.00         0.000         0.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    51500.000    51500.00         0.000         0.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     504.000        1.000      504.00         0.000         0.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     672.000        1.000      672.00         0.000         0.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     504.000        1.000      504.00         0.000         0.00        0.000        0.00 
 90004  MISC                           LS         1.000    64500.000    64500.00         0.000         0.00        0.000        0.00 
        90004A, CANTILEVERED STRINGER 
        REPLACEMENT 
 90004  MISC                           LS         1.000    16000.000    16000.00         0.000         0.00        0.000        0.00 
        90004B, STEEL STAIRWAY REPLACE 
 90004  MISC                           LS         1.000    18000.000    18000.00         0.000         0.00        0.000        0.00 
        90004C, FENDER REPAIR 
 90004  MISC                           LS         1.000    12000.000    12000.00         0.000         0.00        0.000        0.00 
        90004D, BALANCING MOVABLE LEAV 
 90004  MISC                           LS         1.000     9000.000     9000.00         0.000         0.00        0.000        0.00 
        90004E, TRACK GIRDER FLANGE PE 
 90004  MISC                           LS         1.000    16000.000    16000.00         0.000         0.00        0.000        0.00 
        90004F, PROVIDE SPARE TRACK PL 
 90004  MISC                           LS         1.000   201000.000   201000.00         0.000         0.00        0.000        0.00 
        90004G, MOVABLE BRIDGE MACHINE 
 90005  MISC                           EACH       5.000     1600.000     8000.00         0.000         0.00        0.000        0.00 
        90005A, GUSSET PLATE REPLACEME 
 90005  MISC                           EACH       4.000     2800.000    11200.00         0.000         0.00        0.000        0.00 
        90005B, UPLIFT SUPPORT REPAIR 
 90005  MISC                           EACH     114.000      275.000    31350.00         0.000         0.00        0.000        0.00 
        90005C, STEEL GRID WELD REPAIR 
 90005  MISC                           EACH       2.000     7000.000    14000.00         0.000         0.00        0.000        0.00 
        90005D, CONCRETE PILE ENCASEME 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90008  MISC                           DAY      240.000       50.000    12000.00         0.000         0.00        0.000        0.00 
        90008A, PORTABLE CHANGEABLE ME 
 90030  MISC                           L.F.     209.000      200.000    41800.00         0.000         0.00        0.000        0.00 
        90030A, STRINGER WEB REPAIR 
 90030  MISC                           L.F.       3.000      375.000     1125.00         0.000         0.00        0.000        0.00 
        90030B, JACK BEAM WEB REPAIR 
 90031  MISC                           S.F.     130.000      200.000    26000.00         0.000         0.00        0.000        0.00 
        90031A, FULL DEPTH SIDEWALK RE 
 90031  MISC                           S.F.    1806.000       26.500    47859.00         0.000         0.00        0.000        0.00 
        90031B, SIDEWALK REPLACEMENT 
 
                                     PROPOSAL TOTAL.......             615827.40                       0.00                     0.00 
 



Date 11/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  109 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/13/01 
 
 
 PROPOSAL: 20011113038 
 
              STATE PROJECT(S):  2060-00-74                            LOCATION  40/MILWAUKEE    COUNTY 
                                                                                 CHASE AVE, BRIDGE OVER KINNICKINNIC RIVER 
                                                                                 STH 38 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00     81000.000     81000.00        0.000        0.00 
        36+86 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    72945.000    72945.00     94000.000     94000.00        0.000        0.00 
        35+25 (RAILROAD) 
 20401  REMOVING PAVEMENT              S.Y.    3350.000        5.750    19262.50         3.050     10217.50        0.000        0.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.     500.000        2.500     1250.00         6.400      3200.00        0.000        0.00 
 20405  REMOVING CURB AND GUTTER       L.F.     100.000       10.000     1000.00         8.250       825.00        0.000        0.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     880.000        3.000     2640.00         2.390      2103.20        0.000        0.00 
 20414  REMOVING MANHOLES              EACH       1.000      300.000      300.00       300.000       300.00        0.000        0.00 
 20416  REMOVING INLETS                EACH       4.000      200.000      800.00       200.000       800.00        0.000        0.00 
 20482  ABANDONING INLETS              EACH       2.000      100.000      200.00       100.000       200.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.    2411.000        8.000    19288.00        10.200     24592.20        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    50000.000    50000.00     68000.000     68000.00        0.000        0.00 
        B-40-0017 
 20801  BORROW EXCAVATION              C.Y.    1860.000        5.000     9300.00         6.620     12313.20        0.000        0.00 
 20901  GRANULAR BACKFILL              C.Y.      86.000       20.000     1720.00        30.000      2580.00        0.000        0.00 
 21001  STRUCTURE BACKFILL             C.Y.    4252.000       18.000    76536.00        20.000     85040.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     1200.000        8.800    10560.00         7.980      9576.00        0.000        0.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON      750.000       12.800     9600.00        13.750     10312.50        0.000        0.00 
 30708  CONCRETE BASE COURSE, 8-INCH   S.Y.      20.000       37.750      755.00        35.000       700.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      36.000        5.000      180.00         3.000       108.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      200.000        2.500      500.00         2.500       500.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       13.000      220.000     2860.00       140.000      1820.00        0.000        0.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON      200.000       41.000     8200.00        58.000     11600.00        0.000        0.00 
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.    2750.000       25.800    70950.00        23.340     64185.00        0.000        0.00 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.     127.000       38.700     4914.90        31.150      3956.05        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1081.000      250.000   270250.00       265.000    286465.00        0.000        0.00 
 50220  PREFORMED ELASTOMERIC COMP JOI L.F.      82.000       18.000     1476.00        27.000      2214.00        0.000        0.00 
        2-INCH 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     777.000        3.000     2331.00         3.000      2331.00        0.000        0.00 
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 50307  PRESTRESSED GIRDER, I TYPE, 54 L.F.     942.000       85.000    80070.00        90.000     84780.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    74598.000        0.420    31331.16         0.480     35807.04        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    56332.000        0.500    28166.00         0.570     32109.24        0.000        0.00 
 50601  STRUCTURAL CARBON STEEL        LB.     1480.000        1.500     2220.00         2.200      3256.00        0.000        0.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      24.000       50.000     1200.00        33.000       792.00        0.000        0.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      10.000      350.000     3500.00       380.000      3800.00        0.000        0.00 
        B-40-0017 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    4635.000       14.000    64890.00        15.750     73001.25        0.000        0.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      89.000       35.000     3115.00        28.000      2492.00        0.000        0.00 
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.    1795.000       11.750    21091.25        13.210     23711.95        0.000        0.00 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    5250.000        3.200    16800.00         2.680     14070.00        0.000        0.00 
 60210  CONCRETE LOADING ZONE          S.F.     250.000        5.750     1437.50         4.650      1162.50        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.     610.000       75.000    45750.00        42.000     25620.00        0.000        0.00 
 60712  NONREINF CONC PIPE, CLS 3, SS, L.F.     319.000       50.000    15950.00        50.000     15950.00        0.000        0.00 
 60870  REINF CONC PIPE, CLASS V, SS,  L.F.      60.000       55.000     3300.00        55.000      3300.00        0.000        0.00 
 60873  REINF CONC PIPE, CLASS V, SS,  L.F.      20.000      125.000     2500.00       125.000      2500.00        0.000        0.00 
 61116  MANHOLES, TYPE 12              EACH       2.000     1500.000     3000.00      1500.000      3000.00        0.000        0.00 
 61128  RECONSTRUCTING MANHOLES        EACH       2.000     1000.000     2000.00      1000.000      2000.00        0.000        0.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     900.000        5.500     4950.00         3.400      3060.00        0.000        0.00 
 61202  PIPE UNDERDRAIN, 8-INCH        L.F.     275.000        5.000     1375.00         7.000      1925.00        0.000        0.00 
 61212  PIPE UNDERDRAIN, UNPERFORATED, L.F.      10.000        5.000       50.00        30.000       300.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    80800.000    80800.00    101242.740    101242.74        0.000        0.00 
 62501  TOPSOIL                        S.Y.    2200.000        2.200     4840.00         2.200      4840.00        0.000        0.00 
 62902  FERTILIZER, TYPE A             CWT.       1.000      100.000      100.00       100.000       100.00        0.000        0.00 
 63110  LAWN SOD                       S.Y.    1450.000        2.640     3828.00         2.640      3828.00        0.000        0.00 
 63111  EROSION CONTROL SOD            S.Y.     740.000        2.640     1953.60         2.640      1953.60        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     3400.000     3400.00      2100.000      2100.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     6000.000     6000.00      6000.000      6000.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    3718.000        0.500     1859.00         0.500      1859.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    7436.000        0.250     1859.00         0.250      1859.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8776.000        0.250     2194.00         0.250      2194.00        0.000        0.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    1117.000        2.750     3071.75         2.000      2234.00        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     981.000        3.000     2943.00         2.500      2452.50        0.000        0.00 
 65220  NONMETALLIC CONDUIT, SCHEDULE  L.F.     341.000        5.000     1705.00         5.000      1705.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     200.000        2.500      500.00         2.000       400.00        0.000        0.00 
 90004  MISC                           LS         1.000   547000.000   547000.00    547000.000    547000.00        0.000        0.00 
        90004A WATER MAIN ALTERATION 
 90005  MISC                           EACH       7.000      200.000     1400.00       200.000      1400.00        0.000        0.00 
        90005A INLET COVERS, TYPE 57 
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 90005  MISC                           EACH       4.000      250.000     1000.00       250.000      1000.00        0.000        0.00 
        90005B MANHOLE COVERS, TYPE 58 
 90005  MISC                           EACH       1.000      200.000      200.00       200.000       200.00        0.000        0.00 
        90005C INLET COVERS, TYPE 55 
 90005  MISC                           EACH       6.000      400.000     2400.00       400.000      2400.00        0.000        0.00 
        90005D INLETS, TYPE 35A 
 90005  MISC                           EACH       1.000      800.000      800.00       800.000       800.00        0.000        0.00 
        90005E INLETS, TYPE 34A 
 90005  MISC                           EACH       7.000       34.000      238.00        34.000       238.00        0.000        0.00 
        90005F INLET SCREEN, TYPE P 
 90005  MISC                           EACH       2.000       60.000      120.00        60.000       120.00        0.000        0.00 
        90005G INLET SCREEN, TYPE R 
 90005  MISC                           EACH      15.000      200.000     3000.00        75.000      1125.00        0.000        0.00 
        90005H ADJUSTING WATER GATE VA 
 90005  MISC                           EACH       1.000      300.000      300.00       300.000       300.00        0.000        0.00 
        90005J GRATES FOR CONCRETE PIP 
 90008  MISC                           DAY      143.000        0.100       14.30        12.000      1716.00        0.000        0.00 
        90008A CONTRACTOR FURNISHED PO 
        COMPUTER AND PRINTER 
 90030  MISC                           L.F.     337.000       85.000    28645.00       110.000     37070.00        0.000        0.00 
        90030A CONCRETE RAILING 
 90030  MISC                           L.F.      36.000       15.000      540.00         3.000       108.00        0.000        0.00 
        90030B PREBORING, STEEL PILING 
 90031  MISC                           S.F.    5900.000        0.900     5310.00         0.900      5310.00        0.000        0.00 
        90031A ANTI-GRAFFITI SHIELD 
 90031  MISC                           S.F.     400.000        1.000      400.00         1.000       400.00        0.000        0.00 
        90031B GRAFFITI REMOVAL, 
        PRE-PAINTING/STAINING 
 90031  MISC                           S.F.     400.000        2.000      800.00         2.000       800.00        0.000        0.00 
        90031C GRAFFITI REMOVAL, 
        POST-PAINTING/STAINING 
 90034  MISC                           C.Y.    1489.000       42.000    62538.00        47.200     70280.80        0.000        0.00 
        90034A EXCAVATION AND HAULING 
        CONTAMINATED SOIL 
 
                                     PROPOSAL TOTAL.......            1792772.96                 1917111.27                     0.00 
 
 


